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भाट, इंदिरा पुल के पास, गांधीनगर - 382 428  
Bhat, Nr. Indira Bridge, 

Gandhinagar – 382 428 GUJARAT (INDIA) 

 

Tel. : + 91 – 23962000  

Fax : + 91 – 23962277 

ननवििा िस् ताि े( ोिभ भाग) 
TENDER DOCUMENT (Two Part) 

 

(एक मशु् त ननवििा िस् ताि े() 

(Lump sum Tender Document) 

 

भाग-I तकनीकी बभली 
Part-I Technical Bid 

 

ई-ननवििा सूचना सं.: IPR/TN/CIVIL-PR/05/2021 

E-Tender Notice No.: IPR/TN/CIVIL-PR/05/2021 

कार्य का नाम:  
Name of Work: 

जीआईडीसी, सेक्टर -25, ग ांधीनगर, गुजर त में स्थित आईपीआर के एफसीआईपीटी कैं पस में शडे 
बिस््डांग के प्रथत वित ननम ाण क  डडज इन, ननम ाण और हथत ांतरण, स ि ही डि (ाइन करना, िैधाननक 
अनुमनत प्राप्त करना, सुविध  के उपयोग हेत ु ननमायण करना एिां प् ल ज् ़म  सनुसांध न सांथि न 
(आईपीआर) को सुपुिय करना। 
  

Design, Build  and Transfer  of  proposed Construction of Shed Building at FCIPT campus of 

IPR, GIDC, Sector -25, Gandhinagar, Gujarat including Design, obtaining Statutory permissions 

,Construction (Build) to make facility for use and Transfer  to Institute for Plasma Research (IPR). 
 
ननविद  आमांबित करने ि ले  अध्र्क्ष, (I-CDC) 

प्र धधक री क  न म और पत : प्ल ज़्म  सनुसांध न सांथि न (IPR) 

इांददर  पुल के प स, भ ट 
ग ांधीनगर-382428 

Name and Address of  
Tender Inviting Authority:   Chairperson, I-CDC  

Institute for Plasma Research (IPR), 

Near Indira Bridge, Bhat, 

Gandhinagar-382428 
 

नोट : इस दथ त िे क के सांरेेजजी ति  दहांदी सांथकरण में सकसी भी विसांगनत के म मले में सांरेेजजी 
सांथकरण प्रिल रहेग ।  

NOTE: In case of any discrepancy between English and Hindi version, English version shall prevail.
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Tender Notice  

ननम्नएलणित दोनों क या के एलए ई-ननवििा म ध्यम से योग् य िोलीकत ाओां से दो भ गों में ऑनल इन ननविद एां 
आमांबित की ज  रही हैं। 
Online tenders are invited in Two parts THROUGH e-tendering mode from and eligible bidders for the 

following two works. 

 

 

 

1 

 

 

 

 

 

 

कार्य का 
नाम:  
 

 

 

 

Name of 

Work 

 

TENDER NOTICE NO: IPR/TN/CIVIL-PR/05/2021 
 

जीआईडीसी, सेक्टर -25, ग ांधीनगर, गजुर त में स्थित आईपीआर के एफसीआईपीटी कैं पस 
में शडे बिस््डांग के प्रथत वित ननम ाण क  डडज इन, ननम ाण और हथत ांतरण, स ि ही 
डि (ाइन करना, िधैाननक अनमुनत प्राप्त करना, सवुिध  के उपयोग हेत ुननमायण करना एिां 
प् ल ज् ़म  सनसुांध न सांथि न (आईपीआर) को सपुिुय करना। 
  

Design, Build  and Transfer  of  proposed Construction of Shed Building at FCIPT 

campus of IPR, GIDC, Sector -25, Gandhinagar, Gujarat including Design, obtaining 

Statutory permissions ,Construction (Build) to make facility for use and Transfer  to 

Institute for Plasma Research (IPR). 

 

 

 

 

 

2 

 

 

 

 

 

 

कार्य का 
नाम:  
 

 

 

 

 

 

Name of 

Work 

 

TENDER NOTICE NO: IPR/TN/CIVIL-PR/06/2021 

 

आईपीआर कैं पस, प् ल ज् ़म  सनसुांध न सांथ ि न, भ ट, ग ांधीनगर -382428, गजुर त 
में िकय शॉप फैसससलटी के विस्तार ोिकय शॉप फैब्रिकेशन र्ािय का विस्तार) के सलए शिे 
ब्रबल्िगं के प्रथत वित ननम ाण क  डिजाइन, ननमायण एि ं सपुिुयगी, साथ ही डि (ाइन 
करना, िधैाननक अनमुनत प्राप्त करना, सवुिधा के उपर्भग हेत ुननमायण करना एि ंप् लाज् ़मा 
अनसुधंान ससं्थान ोआईपीआर) कभ सपुिुय करना। 
 

Design, Build  and Transfer  of  proposed Construction of Shed Building for 

Augmentation of Workshop facility ( Extension of Workshop Fabrication yard) at 

IPR campus, Institute for Plasma Research , Bhat , Gandhinagar -382428, Gujarat 

including Design, obtaining Statutory permissions ,Construction (Build) to make 

facility for use and Transfer  to Institute for Plasma Research (IPR). 

उपरुक्त दोनों कार्यों के लिए लनलिदा दस्तािेज लिस्तृत लनलिदा सूचना के साथ https://eprocure.gov.in/eprocure/app पर 
लनशुल्क देखेने तथा डाउनिोड करने के लिए उपिब्ध ह।ै 
 

Detailed tender notice and Tender Document for the respective work is available on website 

https://eprocure.gov.in/eprocure/app for free view and downloading. 

 

इस लनलिदा सूचना की प्रलत दखेने के लिए संस्थान की िेबसाईट पर भी उपिब्ध ह।ै 
A copy of this tender notice is also available on the Institute’s website for viewing only 

http://www.ipr.res.in/documents/tenders.html  

 

 

 भाट, इंदिरा पुल के पास, गांधीनगर - 382 428 
Bhat, Nr Indira Bridge, Gandhinagar – 382 428 

 गुजरात ोभारत) GUJARAT (INDIA) 

Tel. : + 91 – 23962000      

Fax : + 91 – 23962277 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.ipr.res.in/documents/tenders.html
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ई-ननवििा और ऑनलाइन जमा करने सबंधंी जानकारी एि ंननिेश 

INFORMATION AND INSTRUCTIONS FOR e-TENDERING AND ONLINE SUBMISSION 
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Additional Notes:  

1. Bids shall be submitted online only at CPP Portal website : 

https://eprocure.gov.in/eprocure/app 

2. The agency shall download the pre bid clarification if any for the work and upload the 

same (scanned copy) duly signed and sealed. The revised documents (if any) shall be uploaded in e 

tender portal. 

3. Tenderers are advised to upload their documents well in advance, to avoid last minutes rush on the 

server or complications in uploading. Institute for Plasma Research, in any case, shall not be held 

responsible for any type of difficulties during uploading the documents including server and technical 

problems whatsoever. 

4. Submission of the tender documents after the due date and time (including extended 

Period) shall not be permitted. 

5. Intending Bidders are advised to visit this website regularly till closing date of submission to keep 

themselves updated as any change/ modification in the tender will be intimated through this website 

only by corrigendum / addendum/ amendment. 

6. Institute reserves the right to accept or reject the tender(s) in full or in part, without assigning any reason 

thereof. Tenders with any conditions including conditional rebate shall be rejected forthwith. 

 

https://eprocure.gov.in/eprocure/app
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(I) Detailed Tender Notice Inviting Tender (NIT) 
ननवििा आमंत्रण सूचना ोएनआईटी) की विस्ततृ ननवििा 

 

 

 

 

1 

 

एनआईटी न. NIT No. 

 

IPR/TN/CIVIL-PR/05/2021 

 
 

2 

 

 

क या क  न म 

 

 

 

 

Name of work 

 

 
जीआईडीसी, सेक्टर -25, ग ांधीनगर, गुजर त में स्थित 
आईपीआर के एफसीआईपीटी कैं पस में शडे बिस््डांग के 
प्रथत वित ननम ाण क  डडज इन, ननम ाण और हथत ांतरण, स ि 
ही डड क इन करन , िैध ननक सनुमनत प्र प्त करन , सुविध  के 
उपयोग हेतु ननम ाण करन  एिां प् ल ज् ़म  सनुसांध न सांथि न 
(आईपीआर) को सुपुदा करन ।  

Design, Build  and Transfer  of  proposed Construction of 

Shed Building at FCIPT campus of IPR, GIDC, Sector -25, 

Gandhinagar, Gujarat including Design, obtaining 

Statutory permissions ,Construction (Build) to make facility 

for use and Transfer  to Institute for Plasma Research 

(IPR). 

 

 
 

3  
 

पररयोजन  की सनुम ननत कुल ल गत 
(डड क इन करन ,  िधै ननक क 
सनमुनत प्र प्त करन ,  सभी 
उपयोगी स मधरेजयों के स ि 
ननम ाण क या एिां दो स ल के एलए 
व्य पक रिरि ि)  

Estimated Total Cost of 

Project (Design, Obtaining 

statutory permissions and 

Construction works (Build) 

including all utilities and 

Comprehensive Maintenance 

for Two years) 
 

 

1.75 करोड रुपये (सनमु ननत)  
 

 

 

 

Rs. 1.75  Crore (Approx.)   
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4  

िय न  र एश (EMD) 

 

 

 

 

 

 

 

 

Earnest Money Deposit  (EMD) 

 

 

सांलग्न प्र रूप के सनुस र िोली सुरि  घोषण  प्रपि के रूप में िय न  
र एश  केिल िोलीकत ाओां द्ि र  जम  की ज नी च दहए।  

  

िोली सुरि  घोषण  प्रपि की थकैन कॉपी सपलोड करने के ि द ही िोली 
जम  की ज  सकती है और िोली जम  करने की सिधध के भीतर मूल 
प्रनत ई-ननविद  सधधक री के क य ालय में जम  की ज नी च दहए।  

 

िोली सुरि  घोषण  प्रपि के बिन  प्र प्त िोएलयों को सरसरी 
तौर पर ि ररज कर ददय  ज एग ।  

 

EMD in the form of Bid Security Declaration form as per 

format attached need to be only submitted by Bidders.  

  

The bid can only be submitted after uploading the scanned copy 

of Bid Security Declaration form and original should be 

deposited in office of e-tender officer, within the period of bid 

submission as mentioned.  

 

Bids received without Bid Security Declaration form shall be 

summarily rejected.  
 

5 क या सम पन की सिधध 

 

 

 

 

 

Completion period 

 

365 days (12 मदहने ) (इस सिधध में पररयोजन  के परू  होने 
तक ठेकेद र द्ि र  डडज इन क या, िधै ननक सनमुनत प्र प् त करन  
एिां ननम ाण क या (बि्ड) ि आईपीआर को सपुदुागी श एमल है)  
 

365 days (12 Months)  (Including  Design, obtaining 

statutory permissions  & Construction works (Build) by Contractor 

till project completion, and Transfer to IPR ) 

 

6 ननविद  प्रसक्रय  शु् क 

 

 

 

Tender Processing Fee 

 

Nil  

 

 

 

Nil   
 

7 ननष्प दन ग रांटी 
 

 

Performance Guarantee 

 

स्वीकृति पत्र जारी करने और कार्ाादेश जारी करने से पहले 15 
तदन ों के भीिर तनतिदा मूल्य का 3%। 

 

3 %  of Tendered Value  to be submitted within 15 days upon issue 

of Letter of Acceptance and before placing Work Order 
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8 सरुि  जम  र एश 

 

Security Deposit 

 

ननविद  मू् य क  2.5% बिलों से क ट एलय  ज एग । 
2.5% of the Tendered Value shall be deducted from the bills. 

9 CPP Portal िेिस इट  

https://eprocure.gov.in/eprocure/app  

पर देिने ति  ड उनलोड करने के 
एलए ननिेद  दथ त िे क की उपलब्धत  
 
Availability of Tender Documents 

for view and download  on CPP 

portal website  
https://eprocure.gov.in/eprocure/app  
 

 

दि. 17/08/2021 कभ प्रात:  10:00 से  05/10/2021 कभ 
13:00 बजे तक 

 

 

 

 

From 10:00 Hours on 17/08/2021 Up to 13:00 Hours on 

05/10/2021. 
 

10 स इट विस्ज़ट, यदद हो तो 
Site Visit, if any 
 

एजेंएसयों द्ि र  स इट विस्ज़ट(यदद हो) –दद. 07/09/2021 को  
15:00 िजे तक   

सांपका  सधधक री – श्री शलैेन् र बििेदी, प्रभ री सधधक री, e-

tender, प्ल ज़्म  सनसुांध न सांथि न, इांददर  पलु के प स, भ ट, 
ग ांधीनगर-382428. प्र िएमकत  से ईमल द्ि र : 
etender.icdc@ipr.res.in य  दरूभ ष नांिर: -079-2396 

2000, 2396 4009 के म ध्यम से 

 

Site visit by Agencies (if any) – up to 15:00 Hours on   
07/09/2021. 
 
Contact officer  Mr. Shailendra. Trivedi, officer in-charge, 
e-tender, Institute for Plasma Research, Near Indira 
Bridge, Bhat, Gandhinagar -382428. Preferably by email: 
etender.icdc@ipr.res.in or through Tel No:-079-2396 2000, 
2396 4009  
 

11 िोली पिूा थपष्टत  
Pre-bid clarification. 

 

आिेदक CPP portal िेिस इट 
https://eprocure.gov.in/eprocure/app  पर सपने प्रश्नों को 
सपलोड करके दद. 10/09/2021 कभ 15:00 बजे तक ननविद  
दथ त िे क के ि रे में थपष्टीकरण म ांग सकत  है। 
 

The applicant can seek clarifications regarding Tender document 

up to 15:00 Hours on 10/09/2021 by uploading their queries 

on CPP portal website https://eprocure.gov.in/eprocure/app    

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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  The clarifications will be uploaded on the same web portal by 

15:00 Hours on 22/09/2021.   
 

थपष्टीकरण दद.   22/09/2021 को 15:00 िजे तक उसी िेि 
पोटाल पर सपलोड सकय  ज एग । 
 

12 ननविद ओां के ऑनल इन जम  
करने की आरांभ त रीि और समय 
Start date and time of online 

submission of tenders 

 

दि.  23/09/2021 कभ 13:00 बजे से 

 

From 13:00 Hours on 23/09/2021. 
 

13 ननविद ओां के ऑनल इन जम  
करने की सांनतम त रीि और 
समय 
Last date and time of closing of 

online submission of tenders 

 

 दि.  05/10/2021 कभ 13:00 बजे तक 

 

13:00 Hours on 05/10/2021. 

 
 

14 िय न  र एश जम  के एलए िोली 
सुरि  घोषण  प्रपि जम  करने की 
सांनतम त रीि। 

 

Last date for submission of Bid 

Security  Declaration form  

towards EMD. 

 

श्री शलैने् र बििदेी, प्रभ री सधधक री (e-tender), प्ल ज़्म  सनसुांध न 
सांथि न, भ ट, ग ांधीनगर-382428 के क य ालय में दद.  
05/10/2021 को 13:00 बजे र्ा उससे पहल े
दरूभ ष सां. 079 23962000, 079-23964009 

 

On or before   13:00 Hours on 05/10/2021 in the Office of  Mr.  
Shailendra. Trivedi , Officer In-charge (e-tender) , Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -382428  

Phone no. 079 23962000, 079-23964009 

 

15  

तकनीकी िोली (भ ग-I)  के 
ऑनल इन िोलने की त रीि और 
समय 
 

 

 

Date and time of online opening 

of Technical Bid (Part -I) 

 

 

दि. 06/10/2021 कभ 15:00 बज े  

तकनीकी िोली (भ ग-I) प्लाज़्मा अनसुधंान ससं्थान, भाट, 
गांधीनगर-382428 में ऊपर दश ाई गई त रीि और समय पर िोली 
ज एगी। 
 

On  06/10/2021 at 15:00 Hours  

 

Technical bid (Part-I) will be opened at Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -

382428 at the stipulated date and time as above. 
 

16 सहात  प्र प्त िोलीकत ाओां की 
वित्तीय िोएलयों (भ ग-II) के िुलने 
की त रीि और समय। 
Date of opening of Price Bids 

(Part -II) of Technically qualified 

bidders  

 

 

इसकी सचून  ि द में दी ज एगी। 

 

 

 

Will be notified at a later date. 
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(II) BRIEF PARTICULARS OF THE WORK 

 

Institute is having existing FCIPT campus at A-10/B, G.I.D.C. Electronics Estate, Sector 25, 

Gandhinagar - 382044, Gujarat, India. 

 

The existing FCIPT campus land area is 25684 Sqm and total existing Built up area constructed is 

approx. 3490 Sqm, 

 

The Institute desires to construct following building on the basis of  Design, Obtaining Statutory 

Permissions, Construction (Build) and Transfer to IPR and maintenance of building with all utility 

services for period of two years. 

  

Construction of a Shed Building (Approx. Building carpet area 460 Sqm). The broad scope of work 

and minimum requirements of Building services and single line along with Sketch of proposed 

building is attached in this technical bid. 

 

The location of building site is at existing Facilitation Centre for Industrial Plasma Technologies 

(FCIPT) Institute for Plasma Research , A-10/B, G.I.D.C. Electronics Estate, Sector 25, Gandhinagar 

- 382044, Gujarat, India. 
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(III) BROAD SCOPE OF WORK and REQUIREMENTS  

   

(A) Broad Scope of Works:  
 

The land is available at FCIPT campus.  

 

The broad scope of work consists of 

 

(a) Design : 

 

1. Carrying out Topographical Survey 

2. Carrying out Site Survey of existing building & Utility services 

3. Carrying out Soil Investigations (Geo-Technical Investigations) for proposed site. 

 

4. Designing of proposed Building and Utility services  

i) Architectural, 

ii) Civil works 

iii) Structural, 

iv)  Proof Checking of Structural design by IIT/ NIT, 

v)  PH  works (Plumbing , Sanitary , Water Supply & Drainage) - Internal & 

External  

vi)  Electrical works - Internal & External, 

vii)  HVAC works, 

viii) Mechanical including Crane, Rolling shutters, openings, etc. 

ix) Fire Detection & Fire Protection and Fire Fighting & Safety works  

x) General Development works including Roads, Strom water drain, Street light, 

water supply, drainage, loading & unloading platforms etc.) 

 

The broad requirements are given by IPR in this tender and design should be in 

accordance with respective IS codes / National Building code and Vulnerable atlas 

of India (Building Materials & Technology promotion council (btpmc), Ministry of 

Housing and Urban affairs Govt. India. 

 

The bidder  shall consider seismic and all the other parameters for designing in 

accordance to respective IS and National Building code applicable and Vulnerable 

atlas of India (Building Materials & Technology promotion council (btpmc), 

Ministry of Housing and Urban affairs Govt. India, for the proposed Buildings for 

given site location. 

 

5. The design and layout shall be prepared considering optimum use of existing land 

area. 

 

6. The design shall be carried out through qualified & experienced licensed Architect, 

licensed Structural engineer and qualified personnel for all other utility services. 

 

7. The contractor  shall submit design and drawings and obtain consent/ confirmation 

of IPR on the fulfilment of the Requirements from the Institute for Plasma 

Research. 

 

8. Contractor shall prepare all designs confirming to relevant Bureau of Indian 
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Standards, National Building Code & in accordance with byelaws / acts other 

regulations of Statutory Bodies. 

 

9. The Contractor shall provide the Institute, Four set of approved preliminary 

drawings and Six sets of execution drawings and “As built” in hard copy as well as 

in Soft copies (Autocad & pdf) of all the Drawings & Documents.  

 

 

(b)         Obtaining Statutory Permissions: 

 

Obtaining all Statutory Permissions - Construction & Building Use- (including but 

not limited to GIDC/GUDA/AMC/GMC, Fire Department, Civil Aviation (AAI) (if 

applicable) , Forest Department, Environment and Pollution control board, Town planning, 

MOEF (if applicable), any other statutory bodies, etc. for Construction and Building 

use permission.  

 

The construction Permissions and other statutory permission shall be obtained 

before start of execution construction work at site 

 

The Building use permissions shall be obtained after completion of works and 

before handing over of the Building & facility to IPR. 

 

The quoted amount shall be inclusive of all the statutory charges. 

 

 

(c)         Construction ( Build) : 

 

1. Construction of Building & General Development including all Utility services 

such as Civil, Structural, PH  works (Plumbing , Sanitary , Water Supply & 

Drainage) - Internal & External,  Electrical works - Internal & External,  

Mechanical including Crane, Rolling shutters, openings, etc, , HVAC works , Fire 

Detection & Fire Protection and Fire Fighting & Safety works and General 

Development works including Roads, Strom water drain, Street light, water supply, 

drainage, loading & unloading platforms etc.  

 

2. The Construction is inclusive of providing all materials, labour, etc. complete, so 

as the building is useable for the purpose and requirements it is constructed. 

 

3. The materials and workmanship of the construction work should be confirming to 

respective applicable IS codes /National Building Code and best standard practices 

for construction works. 

 

4. The execution of work shall be supervised through requisite number of qualified 

and experienced Engineers at site on full time basis to supervise the day to day 

works and also shall be responsible for monitoring of the progress of work as per 

approved drawings, construction procedures and practices and to ensure quality in 

day to day work as per specifications and standards. The contractor shall be 

responsible for deployment of qualified and experienced safety officer/Engineer for 

full time at site. 
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5. The contractor shall maintain all the documents and records required by various 

statutory authorities and any other register/ records as advised by Institute and as 

per CPWD guidelines. These documents shall be submitted to the Institute as and 

when asked by Institute and handover the same after completion of the project. 

 

6. The contractor shall ensure that they have complied with registration under Contract 

Labour (Regulation and Abolition) Act, 1970 and Central Rules, 1971 and abide by 

laws pertaining to labour including payment as per Minimum Wages Act and any 

other Act or enactment relating thereto and rules framed there under from time to 

time. The Contractor shall ensure compliance by the contractors of all labour laws 

and relevant Statutory Acts including Labour License, Minimum Wages Act, etc. 

 

7. The quality of the materials and workmanship shall be per specification, relevant 

codes and as per Sound Engineering practices and maintain necessary records. The 

mandatory tests to be conducted for all materials & workmanship and that should 

confirm as per specifications and relevant IS standards.  

 

8. The contractor shall ensure that contractors have taken requisite insurance to cover 

their workmans’ under ‘Workmen’s Compensation Act’ as per the contract. The 
contractor shall ensure that all such policies remain in force throughout the 

execution of project. 

 

 

9. The Contractor should take all necessary safety precautions at work site for Workers 

and personnel. The safety Instruction and Safety Protocol shall be obtained from 

Institute before start of work. The Contractor is solely responsible for safety of 

Workers and Personnel at site. 

 

10. The contractor should take all necessary precautions of safety of Building & 

Structure and also existing structures and existing services of the Institute.   

 

 

11. The contractor shall also have taken Contractor’s All Risk Insurance Policies”  to 
cover the loss / damage not limited to that caused by natural calamities / accident / 

accidental collapse of partially completed work, materials and plant at site and for 

third party claims for injury / damages. The contractor shall ensure that all such 

policies remain in force throughout the execution of project 

 

12. It is also inclusive of providing and executing with necessary consumables, 

equipment, temporary works, temporary storage sheds, temporary labour and staff 

colony(outside of Institute’s Premises), temporary site offices, constructions plant, 
fuel supply, power, transportation including making arrangement of power and 

water where ever required and all incidental items not shown or specified  

necessary for the completion of works, on strict accordance with specifications and 

including revisions and amendments there to as may be required during the 

execution of the work.  

 

 

(d)              Transfer : 

 

The Building including all services shall be transferred to IPR after completion of 

all works and obtaining all statutory permission including Building Use 

permission. 
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All Project details with As-built drawings, documents and maintenance manuals, 

Statutory Building user Permissions documents, Guarantee / Warranty certificate, 

etc. shall be handed over to IPR at the time of Transfer. 

 

The Contractor shall submit six (06) copies of as built Drawings along with soft 

Copies of all the Drawings (.pdf and Autocad).  

 

 

(e)              Defect liability period Maintenance of Building and Utility Services:  

 

(i) Defect Liability period: 

 

The Defect Liability period is one year from the date of handing over of 

Building including Utility services to IPR for construction defects. 

 

The contractor shall also carry out detailed inspection during defects liability 

period and get rectified all construction defects noticed during such inspection 

before the end of defects liability period. Any defect or inadequacy occurred in the 

work carried out because of the services performed by the contractor prior to the 

date of final acceptance of the work by the Institute, the contractor shall be under 

legal obligation to perform at his own initiatives and free of cost without any 

additional liability to the Institute, all such services as shall be deemed necessary to 

remedy such defects or in-adequacy. The decision of Institute regarding defect or 

in-adequacy in the work so carried out and services rendered shall be final and 

binding. 

 

In case, despite the specific request by the Institute to the contractor to rectify or 

remedy the defect or inadequacy so pointed out and brought to the notice of the 

contractor, if the contractor fails and neglects to rectify the same, within the time 

frame given by the Institute, then the Institute shall have every right to rectify the 

same from the third agency at the costs and risk of the contractor. Institute has 

every right to deduct/recover the said expenses incurred to rectify the same by 

Institute from the third agency from the payment due and payable to the contractor 

 

(ii) Maintenance period: 

 

The maintenance Period is Two years from the date of handing over of 

Building including Utility services to IPR. The Building and all Utility 

services shall be maintained for a period of Two years after handing over of 

Building and services to IPR. The maintenance shall be comprehensive 

including all Materials and Labour, etc. complete. 

 

The contractor shall also carry out detailed inspection during maintenance period 

and get rectified / repair all defects noticed during such inspection or notified by 

Institute.  

 

In case, despite the specific request by the Institute to the contractor to rectify or 

repair so pointed out and brought to the notice of the contractor, if the contractor 

fails and neglects to rectify the same, within the time frame given by the Institute, 

then the Institute shall have every right to rectify/ repair the same from the third 

agency at the costs and risk of the contractor. Institute has every right to 
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deduct/recover the said expenses incurred to rectify/ repair the same by Institute 

from the third agency from the payment due and payable to the contractor. 

 

Note: 

1. The broad minimum requirements are provided in this tender document. However, bidders 

are expected to visit the site of work and verify for themselves the site conditions, levels, 

topography, existing structures and other relevant & allied factors which have bearing on 

their assumption and quotes.  

 

2. The work shall be carried out according to the design/drawings developed by the 

successful bidder to whom the work is awarded and approved by the Institute for Plasma 

Research (IPR)  

3. The necessary layout and details are to be developed by successful bidder to whom the 

work is awarded, keeping in view the statutory & functional requirements of the system & 

facilities, providing enough space & access for operational use and maintenance. The 

certain minimum requirements are indicated in this Requirements & specifications. 

4. Any discrepancies found at a later date shall not form the basis of any extra claim or time 

extension. Contractor shall take care to assess exact nature and quantum of work. 

5. The contractor should fully apprise himself of the prevailing conditions at the proposed 

site, meteorological conditions like climate rainfall, relative humidity, wind, Seismic and 

site specific parameters shall include for all such conditions, contingent measures in the 

bid including those which may not have been specifically brought out in the specifications. 

6. The Ten years Guarantee shall be provided for Anti-termite treatment, Water proofing 

works and Leak proof Building including Roof and Walls. The Guarantee Bond shall be 

provided in the prescribed format given by the Institute.  

7. Contractor  shall attend all the periodical meetings related to the said work at Institute’s 
office as and when called for. 

8. The Contractor should submit structural stability report for the building and Structures 

designed & constructed by them. 

9. The Contractor should maintain all the documents required by various statutory 

authorities. 

10. The contractor shall submit physical progress reports once every month or as desired by 

Institute. 

11. The Contractor shall arrange for  Temporary Electrical Power and Water required for 

construction work at their own cost. 

12. The contractor shall make their own arrangement for Temporary site offices for their 

personnel 

13. The Workers colony is not allowed in the Institute premises, the contractor shall  make their 

own arrangement outside IPR premises. The Workers and contractor staff is not allowed to 

stay in campus after working hours for the construction works.  

14. The Institute undertakes no responsibility in respect of any life, health, accident, travel and 

any other insurance for the personnel deployed by the contractor. 

15. The contractor shall be responsible for any damages or loss on account of neglect of 

professional duty or conduct on the part of such staff or Engineers or others. To this effect, 
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the contractor shall indemnify the Institute. 

16. The total quoted amount shall be inclusive of all the works that are required to complete 

the project and statutory requirements for making building and facility for use. 

17. The tender is a lump sum basis for Design, obtaining all  statutory permissions, 

Construction (Build) and Transfer to IPR and Comprehensive maintenance of building 

with all utility services period of for a period of two years from the date of handing 

over of the building including all Utility services.  
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(B)  Minimum Requirements of the Project  
The Shed building is required for set up of Plasma Pyrolysis system and Plasma Nitriding system.  

Sr 

No.  

Description   Basic minimum Requirements  (Providing, Erecting, 

fixing, Supply Installation Testing & Commissioning 

including all materials and labour etc. complete.) 

Remarks 

1 Shed Building : 

 

1. Plasma Pyrolysis Area  (see attached sketches):   

This consist of Area for 

a)  Plasma Pyrolysis shed of 30 m (L) x 10 m (W) x 

Clear height under Crane hook 8 m ,  

b) Waste storage area of 10 m (L) x  5 m (W) X 

Clear height 8 m with ceiling,  

c) N& O Gen Set of 6 m (L) x  5 m (W) X Clear 

height 8 m with celling  

d) Power supply room - 5 m (L) x 4 (W) x clear 

height 4 m with celling  

e) Control room -  5 m (L) x 4 (W) x clear height 4 

m with ceiling 

f) Toilet and Wash area  

g) Open Platform at Plinth level of Building - 10 m 

(L) x 3 m (W) for Equipments 

h) Open Platform at Plinth level of Building - 10 m 

(L) x 3 m (W) for loading unloading 

i) Special Equipment Foundation is required for 

40 Tonne Load (covering 2.5 m x 2.5 m = 6.25 

Sqm area) See attached drawing. 

2. Plasma Nitriding Area (see attached sketches): 

This consist of Area for 

a)  Plasma Nitriding Shed  of 12 m (L) x 10 m (W) x 

Clear height under Crane hook 8 m  

b) Open Platform at Plinth level of Building - 10 m 

(L) x 3 m (W) for Chiller , Hydrogen Gas and 

Nitrogen Gas  

c) Open Platform at Plinth level of Building - 10 m 

(L) x 3 m (W) for Loading and unloading bay 

3. Any other Space required for Utility services 
such as Electrical Power panel, Forced 

Ventilation, etc.  while designing , the same shall 

be considered in addition to carpet area specified 

above. 

4. RCC Road of Minimum 4 m width on all four 

sides of Building with turning radius for Truck 

movement   

Note: The height mentioned above is minimum clear 

height under crane hook. The additional for Crane 

Installation and statutory clearance above crane shall be 

added to the Building height. 

Plasma Pyrolysis 

System will generate 

the Combustible 

Gases which will be 

burnt in other 

chamber. Proper 

Natural Ventilation 

is required. The 

Plasma Pyrolysis 

system area external 

wall shall be 

provided with Weld 

Mesh kind of 

Provision at the top 

of entire external 

Walls. However, It 

should be ensure in 

the design that there 

should not be water 

ingress during Rainy 

season through this 

ventilation 

Provision.  
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 Civil and 

Structural 

Requirements  

  

2. Foundations & 

Works up to 

Plinth level  

a. RCC Structure with RCC foundations, RCC 

Columns and RCC Beams  

b. Plinth retaining structure below Plinth level 

Brick work with RCC beams or RCC Walls/ 

pardi . 

c. Plinth level shall be minimum 600 mm up 

from the existing RCC Road. 

d. Plinth filling with well compacted good earth 

Murom / Sand Filling, PCC and RCC 

Flooring Base. 

 

3. Super Structure of 

Building  

Steel Structure building with Conventional Steel 

Sections or Pre-Engineered Steel Sections with paint 

along with support structure for 10 T EOT crane. 

 

4. Walls  1. Steel Structure Building with 

conventional brick masonry walls with 

Plaster & Paint up to 3 m height from 

Plinth level and remaining height up to 

top of the Building Pre-coated colour GI 

/ Galvalume Corrugated / Profile sheets  

along with required openings. 

Partition are required up to 4 m 

height. 

a. There  shall not be any partition 

between Plasma Pyrolysis area and 

Plasma Nitriding area as the Crane 

movement is required in the entire 

building. 

b. Between Power supply room and 

control room 

c. Between Waste storage area and N& 

O Gen set  

d.  Between Plasma pyrolysis area and 

Waste storage area and N& O Gen 

set and Toilet & Wash area 

The Building shall be leak proof. 

 

Note: Plasma Pyrolysis System will generate the 

Combustible Gases which will be burnt in other 

chamber. Proper Natural Ventilation is required. 

Weldmesh Grill of about approx. 1.5 m height shall 

be provided in the external wall of building in Plasma 

Pyrolysis area for Ventilation. However, It shall  be 

ensured in the design that there should not be water 

ingress during Rainy season through this ventilation. 
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5. Roof  Roof with Pre-coated colour GI/ Galvalume 

Corrugated / Profile sheets with required slope 

and Rain water gutter and down take pipe. 

The Building shall be leak proof. 

 

6. Flooring  1. Plasma Pyrolysis area:  

j) RCC Tremix Concrete flooring for 3T/ Sqm 

Floor loading capacity in entire floor area 

and Special Equipment Foundation is 

required for 40 Tonne Load (covering 2.5 m 

x 2.5 m = 6.25 Sqm area) See attached 

drawing. 

2. Plasma Nitriding area:  

RCC Tremix Concrete flooring for 5T/ Sqm 

Floor loading capacity in entire floor  area 
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7 Doors :  Minimum Doors required  

(a) Plasma Pyrolysis area : 

1. Main entrance Door - Clear 2.3 m x 3.0 

m - 2 No for movement from Outside to 

Inside of Building with canopy and Steps 

& Ramp   

 

 

2. Shutter Doors - Clear 2.3 m x 3.0 m - 4 

No - Waste Storage area , N& O Genset  

 

 

 

3. Shutter for Control Room and Power 

Supply Room  - Door of Clear width of 

1.5 m x 2.1 m - 2 No  

 

4. Door for Toilet & Wash area  

 

 

 

 

 

(b) Plasma Nitriding area : 

Main entrance Door - Clear 2.3 m x 3.0 m - 2 

No for movement from Outside to Inside of 

Building with canopy and Steps & Ramp   

 

All the external openings shall be provided with 

Weather shed of appropriate width and length to 

protect against ingress of rain water. 

 

 

Aluminium section frame 

with 25 micron anodizing 

and Door shutter of 

Wooden Exterior grade 

Ply with laminate on both 

the sides. 

Aluminium section frame 

with 25 micron anodizing 

and Door shutter of Door 

shutter of Wooden 

Exterior grade Ply with 

laminate on both the 

sides. 

 

Aluminium section frame 

with 25 micron anodizing 

and Glass panels. 

 

Aluminium section frame 

with 25 micron anodizing 

and Door shutter of 

Wooden Solid board with 

laminate on both the 

sides. 

 

 

Aluminium section frame 

with 25 micron anodizing 

and Door shutter of 

Wooden Exterior grade 

Ply with laminate on both 

the sides 

8. Rolling Shutters  Motorised Rolling Shutters with all 

accessories. 

1. Plasma Pyrolysis area:  

Loading Unloading bay - Entrance 4 m (W) x 

6 m (clear Height) - 1 No. 

 

2. Plasma Nitriding area:  

6 m (W)  x 7 m ( clear Height) - 1 No. 

All the external openings shall be provided 

with Weather shed of appropriate width and 

length to protect against ingress of rain 

water. 

Motorised Pre colour 

coated GI / Galvalume 

Rolling Shutter of “M/s 
Gandhi Automation” or 
or M/s Avians  
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9. Windows  Windows shall be provided for Natural light 

and ventilation, opening area as per National 

Building code and good architectural and 

engineering practices. 

 

All the external openings shall be provided 

with Weather shed of appropriate width and 

length to protect against ingress of rain 

water. 

Aluminium Section 

Sliding/ openable 

windows with Clear 

Glass. 

The Windows shall be 

provided with MS grills. 

10. Ventilation / 

Openings  

 

Weldmesh kind of the Grill of about approx. 

1.5 m height shall be provided in the 

external wall of building in Plasma Pyrolysis 

area for Ventilation. 

 

Note: Plasma Pyrolysis System will generate 

the Combustible Gases which will be burnt 

in other chamber. Proper Natural Ventilation 

is required. However, It should be ensure in 

the design that there should not be water 

ingress during Rainy season through this 

ventilation Provision. 

 

11. Three Toilets : 

One for Ladies, 

One for Gents and 

one for 

Divyangjan toilet 

 

Each Toilet shall consist of atleast following 

: 

 

1. Vitrified tiles antiskid flooring  

2. Vitrified tiles dado up to lintel level i.e. 

up to 2.1 m 

 

1.Wash basin (WB) - Sensor based Pillar 

Cock, Angle cock , PVC connections , waste 

coupling, Bottle trap,etc. complete 

 

3. Water Closet (WC)- WC, Health Faucet , 

Metropole, seat cover, etc. complete 

4. Urinal for Gents Toilet with Sensor 

based flush system 

3. One Tap 

4. Mirror  

5. Liquid soap container 

 

Etc. compete with water supply and drainage 

lines. 

 

 

12 General 

requirements 

1.  4m wide RCC Tremix Road with curbing on all 

around the building with necessary turning radius for 

movement of truck. 

2. Strom water lines with necessary Chamber and 

grills, etc complete. 

3. External Drainage lines with Manhole Chambers 

and connection with existing drainage system. 

4. Water supply line from existing Pump Hose -

Hydro-pneumatic system with necessary control 

valves to this Building. 
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13 Painting internal 

surfaces 

(Plastered / 

Cement Board, 

Partition, etc.)  

Two or more coats of SUPER/PREMIUM ACRYLIC 

EMULSION with Primer and Putty  

 

14 Painting of 

external plastered 

surfaces of 

approved make 

and colour ( 

Two or more coats of 100% ACRYLIC EXTERIOR 

EMULSION PAINT (Weather coat of Berger or 

Apex of Asian Paints or whether shield of ICI )  

 

B Electrical Work.   

1. Lighting  1. General Lighting for entire building with 

suitable LED light fixtures suspended from 

Roof Level for uniform illumination of 300 

Lux at 1 m above floor level.  

 

2. Power Plug Points  Power Plug Points  

Plasma Pyrolysis area:  

1. 5 / 15 amp Plug Points - 50 Nos. 

2. Three Phase 32 amp industrial Plug points - 

10 Nos. 

3. Three phase 100 Amp industrial Plug Point- 

5 Nos. 

 

Plasma Nitriding area:  

4. 5 / 15 amp Plug Points - NiL. 

5. Three Phase 32 amp industrial Plug points - 

Nil. 

6. Three Phase 100 Amp Industrial Plug Point- 

Nil. 

General : Power arrangement for  

1. Crane 

2. Air Conditioners 

3. Motorized Rolling shutters 

4. For all the other Electrical fixtures provided 

by the contractor in the building. 

 

 

3. General  Street lights on road as per National Building Code 

(minimum 60 Lux level at 1 m height from road 

level). with suitable LED light fixtures. 
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4. Distribution Panel 

and control 

switches  

1. Main LT Panel as per Electrical Load of 

Building 

2. Lighting Distribution LT Panels and Control 

switches as per Electrical load 

3. Power Plug Distribution LT Panels and 

Control switches as per Electrical load 

4. One additional LT Panel for 300 KW - power 

from DG set. (DG set is to be arranged by 

USER, IPR) 

5. One additional Main LT Panel for 100 KW 

power distribution for User Equipments 

 

 

5. Earthing  1. Earthing of complete building lighting and 

power distribution system. 

2. Additional Industrial Grounding type earth 

pits 8 Nos for User Equipment.   

3. Earthing for Building Steel Structure 

 

6. Power Connection 

from existing 

Source within 

campus 

All modifications / New panel as required at 

the source end LT Panel and cabling from 

source to LT panels in Building. 

 

 

7. Lightening 

protection System  

Lighting protection system shall be installed 

on Building. 

 

C Mechanical works   

1.  Remote operated Single Girder EOT Crane (EOT 

crane of 10 ton Hoisting Capacity of main hook, and 

1 Ton hoisting capacity of Auxiliary hook travel 

length entire Building. 

Crane Span : approx. 10 m (as per Actual Building 

width  ) 

Longitudinal Travel length of crane: approx. 42 m (as 

per Actual Building Length ) 

Lifting range - 8 meters Hook height  

Long Travel Speed - 15  meter per Minute  

Cross Travel Speed - 15 meter per Minute 

Main Hoist Lifting speed - 3 meter  per Minute  

All necessary arrangement for support structure , 

Power arrangement, pendent and Remote control etc. 

complete 

 

D HVAC works    
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1.  Supply Installation Testing and 

commissioning  of  Inverter Compressor & 

Five star rating and copper condensing pipes  

1. Minimum 2 Ton split Air Conditioners -2Nos 

in Control Room 

2. Minimum 2 Ton split Air Conditioners -2 

Nos in Power supply room.  

 

 

E PH works   

1.  1. External Water supply line of GI pipes with anti-

corrosive paints or Scheule 80 Pipes with control 

valves for External Lines from source to building 

buried in the Ground. 

2. Internal Distribution lines with schedule 80 pipes 

concealed in walls with control vlave. 

3. External Drainage RCC hume lines with 

Manholes and connection in existing drainage 

line. 

4. External Rain water drainage RCC hume pipe 

lines with manholes with Grating. 
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(C)  List of Approved Make for the Proposed Project. 

1. Civil works: 

Sr. 

No. 
Description of Item Approved Make 

1 

Structural Steel /Rolled Steel sections-

beams, ISMB/ISLB/ NPB beams/Plates/ 

channels, tee, flats, angles, bars(round, 

square, hexagonal) Structural Hollow 

steel sections (Square & Rectangular) 

Structural tubular sections,  

 

Tata, SAIL, RINL, Jindal, Asian,  

2 Customised Pre-Engineered Sections. As per Manufacturer according to Design,  

3. 

Prefabricated sandwich PIR panels 

made from Galvalume sheet  on both 

side insulated with rigid 

Polyisocyanurate foam insulation for 

Roofing & external wall cladding of 

colour & pattern  

 

Llyod / Rinac / Metecno / Kingspan, Jindal 

make  

4 
Pre coated colour Galvalume 

Corrugated / Profile sheets   

Llyod / Rinac / Metecno / Kingspan , 

Tata Bluescope, Zamil, Jindal make  

 

5 Anchor fastenr / bolts Hilti. Fischer, Mungo 

6 
Motorised Pre colour coated GI / 

Galvalume Rolling Shutter 
Gandhi Automations, Avians  

7 
Pre-coated steel roofing/ walling sheets 

550 Mpa     

Tata bluescope, Interarch, Nippon Dendro 

(poly steel) Meta color 

8 Cements (OPC/PPC) Ultratech,  Ambuja, Binani,  Birla 

9 White Cement Birla, J.K. 

10 

TMT – Fe-415 / Fe-500/Fe-500D, Fe 

550 D Ribbed bars 
Tata, SAIL, RINL (Vizag) 

11 
Coarse Aggregates (machine cut)  

6mm to 40mm sizes 

Approved quarry from Sevalia, Vadagam (Hard 

black trap stone) 

12 Stone Rubbles & Gravels 
Approved quarry from Sevalia, Vadagam (Hard 

black trap stone) 

13 Shuttering plywood 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor 

14 
Decorative ply (Veneer) 

Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor 

15 MDF Nuwood, Maftalal, Duratuff 

16 Prelam particle board Novapan, Bhutan .(exterior grade only) 
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17 Laminate sheet 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir 

18 Cement bonded particle board NCL (Bison board), Everest  

19 Calcium silicate board Gypsum India ,Hilux 

20 
Flush door – decorative / non decorative 

Kitply, Green, Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir. 

21 Compact sheet 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir 

22 Locks  Godrej, Dorset, Yale, EPPW. 

23 Float Glass / Mirror Modi guard, Saint gobain, Ashahi 

24 

Precast  terrazo tiles  & skirting( 

Mosaic) 
Royal ,Alcock, Vyara, Nitco,. 

25 Vitrified tiles Johnson/ Asian/ Restile/ Nitco/ RAK/ Somani. 

26 Construction chemicals 
M.C. Bauchemie, Fosroc  Sika ,Cico, Pidilite,   

Dr. Fixit , BAL,  

27 Joint Filler / silicon paint Wacker, Dowcorning,Sika,  Chokshi, Dr. Fixit 

28 Paint  Asian, Burger, Nerolac, ICI 

29 Polish MRF, Asian, ICI, Taralac,  

30 Door Window & Furniture Hardware Hafle, Kitch, EPPW, Dorma, Ebco, Palladium 

31 Adhesives Fevicol, Kitcol, Araldite, BAL. 

32 Floor spring 
Everite, Godrej, Hafle, Kitch, EPPW, Dorma, 

Ebco, Palladium 

33 Door closer Hafle, Kitch, EPPW, Dorma, Ebco, Palladium 

34 Aluminum sections  Jindal, Hindalco, Indal. 

35  Paver Blocks  Alcock , Vyara  

 

 

2 .  PH works (Plumbing an Sanitary works) : 

 

 

 Sr.  

No. 
Description of Item Approved  Make 

1 
PVC PIPE & FITTINGS , DRAIN PIPE 

& FITTINGS 

ASTRAL / SUPREME/PRINCE/ ASHIRWAD 

 

2 GULLY TRAP 

 SONIA/ SUPREME/ ASTRAL/ PRINCE/ 

ASHIRWAD 

 

4 
RCC HUME PIPES EXTERNAL MAIN 

UNDER GROUND PIPE   
ALCOCK/ INDIAN HUME PIPE / PRANALI/  

5 C.I. PIPE & FITTINGS  NICO /BIC 

7 M.S/G.I. PIPES FOR WATER SUPPLY TATA / JINDAL/ ASIAN 

8 
ASTM/CPVC PIPE  & FITTINGS FOR 

WATER SUPPLY 
ASTRAL / SUPREME/ASHIRWAD /PRINCE 

9 
G.I. PIPES FITTINGS WATER 

SUPPLY 
DRP-M / R-BRAND / ZOLOTO 
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 Sr.  

No. 
Description of Item Approved  Make 

12 BALL VALVES LEADER / ZOLOTO / AUDCO 

13 WHEEL VALVES  LEADER / ZOLOTO/AUDCO 

14 DCV / NRV ZOLOTO/SPIREX/AUDCO 

18 PLUMBING FIXTURES    JAQUAR / HINDWARE / KOHLAR/CERA 

19 SANITARY FIXTURES JAQUAR/ HINDWARE / CERA /KOHLAR 

 

 

 

5. Electrical works: 
 

 Sr.  

No. 
Description of Item Approved  Make 

 

1) Rigid PVC Conduit  : ISI & FIA approved & manufactured from virgin material.   

      Precision (PPI), NIHIR, Vraj. 
2) Accessories for conduit  : Same make as of pipe. 

3) Flexible Copper Wires  : FRLS type : R.R. Kable, Havell’s, Finolex, Polycab, 
KEI.  

4) Switches  : Legrand (Myrius), MK (Logic), Schnieder(Opale), 

Salzer (Elite). 
5) Light Fixture   : Phillips, Havells, Crompton, Wipro, GE,  

      

6) FTL/CFL/Lamps or   :  Osram, Philips,Crompton, GE.  

 any kind of light source 

7) PVC tape   : Steel grip, Anchor 

8) Distribution boards   : Legrand, Schneider MG, L&T, Hager. 

      Factory fabricated. Double door type 

9) MCCB/MCB/ELMCB   : Legrand (DX3),Schneider MG, L&T, Hager. 

10) LT Cables   : Finolex, Havells, Polycab, KEI. 

11) Panel Fabricators  : CPRI Approved panel builders only 

12) Load Manager  :  Conzerve, Secure, Elmeasure, Rushabh. 

13) Meters   :  Conzerve, Secure, Elmeasure, Rushabh. 

14) Relay    : Areva, Siemens, L&T, ABB,CSPC, Schnieder 

15) HRC Fuses & Fuse-Base : Schneider MG, Siemens, L&T,  

16) Connectors   : ELMEX, Wago, Telemechanique Connect well. 

17) Glands    : Compression type, Heavy duty and deep threding with 

rubber-ring and double washers. (Sample tobe approved)  

      HMI, Comet 
18) Cable Lugs   : Dowell’s, 3-D (long neck) 

19) Metal Clad   

 Plug-socket   : Legrand, Indoasain, RR PCE, BCH, Schnieder 

20) Button holder, Angle  : Anchor, CPL 

 holder, ceiling rose 

21) Cable Tray   : OBO, Legrand, Gewiss 

22) TV Cable   : Finolex, RR Cable, Havell’s, KEI 
 23) Current Transformer  : AE, Virat, Narmada 

24) Indication Lamp   : LED Type : Schneider, L&T, RASS, Salzer 

 25) Voltage Selector S/w : L&T, Salzer 

 26) Ameter Selector S/w : L&T, Salzer 

 27) Fire Stoppers  : Hilti, 3M 
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28) Raceway   : OBO, MK (Ega), Legrand 

29) Anchor Fastener   : Hilti, 3M 

 30) Chemical Earthing : OBO, LPI 

 31) Whether protected  : Spelsberg, Hensel 

  junction boxes 

 32) DB Surge protector : Legrand, Schneider, L&T, Hager 

 33) Telephone TAG block : Krone 

 34) Telephone Cable : Finolex, Polycab 

 35) CAT 6A Data Cable : Dlink 

 36 Telephone Socket : As same as make of switch 

 37) Cat 6 A- Data Socket : Legrand, D-Link 

 38) Fire Alarm & Detection : Honetwell Nitifier, Bosch 

 39) Access Control System : Honetwell, Bosch, HID 

 40) Laser detector : VESDA/ICAM 

  Air Terminal nozzle : VESDA/ICAM 

  Remote display     

  Monitor software 

  Graphic software 

  (for Aspiration system) 

 

 

6. HVAC works: 
 

Sr. 

No. 
Description of Item Approved Make 

1 Air Conditioners   (AC) 
LG/ SAMSUNG/ DIAKIN/O-GENERAL/ 

MITSUBISHI/VOLTAS/ BULESTAR 
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(IV) REQUIREMENTS AND CRITERIA FOR ELIGIBILTY. 

 

The applicant shall fulfil the following Initial eligibility requirements on their own. Joint ventures 

are not accepted. 

 

 

Sr. No. Criteria for Eligibility. Documentary proof for the eligibility 

(To be Scanned and Uploaded) 

Note: The applicants are requested to fill up 

the facts & figure in the prescribed format. 

Simply filling like Yes or No shall not be 

accepted. 

1 

 

 

 Should have satisfactorily completed in 

India  construction of Building (s) having 

construction cost of Project as mentioned 

below ,  during last 7 years as on ending 

previous day of last date of submission of 

tenders: 

 

i. Three projects each costing not less 

than Rs. 70 Lakhs  

(or) 

ii. Two projects each costing not less 

than  Rs. 105 Lakhs  

(or) 

iii. One project costing not less than      

Rs. 140 Lakhs 
 

Note: 

1.    Similar work” means Construction of 

Conventional RCC or Steel 

Structure buildings.  

 

The value of executed works will be brought 

to current costing level by enhancing the 

actual value of work at simple rate of 7 % per 

annum, calculated from the date of 

completion to last date of receipt of tender.  

 
 

 Work Orders & Completion certificate for 

each qualifying completed work(s) issued 

by an officer not below the rank of 

Executive Engineer or Equivalent officer or 

Owner or Client. 

 

Note: 

 

Completion certificates for works 

issued by Private parties shall be 

supported by TDS (Tax deducted at 

Source) Certificates for the said 

cost. 

 

   

 

 

 
 

 

 

 

 

 

 

 

 

  

2 Should have valid minimum Bank solvency 

of a Scheduled Bank of Rs. 70 lakhs  

 

Annexure Form “ I ”- Form of Bankers 

Certificate from a scheduled Bank  
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3 Should have had minimum average annual 

financial turnover of Rs. 87 Lakhs of the 

construction works during the immediate last 

three years ending 31st March, 2020. 

 

Year in which no turnover is shown or Zero 

turnover, would also be considered for 

working out the average. 

 

Annexure -Form “A”: Financial 
information, Chartered Accountant 

certificate for the Annual financial turnover 

showing Profit & Loss. 

 

  

4 Should not have incurred any loss (profit after 

tax should be positive) in more than two 

years during the last consecutive five years 

ending on 31st March, 2020. 

Annexure -Form “A”: Chartered 
Accountant certificate for the Annual 

financial turnover showing Profit & Loss. 

  

Note :  

1. Any entity which has been barred by the Central/State Government, or any entity controlled by 

them from participating in any project and the bar subsists as on the date of Application, would 

not be eligible to submit an Application, individually. An Applicant should, in the last three 

years from the last day of submission of tender, have neither failed to perform on any contract, 

as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Applicant, nor been expelled from any project 

or contract nor have had any contract terminated for breach by such Applicant/ Consortium 

member. 

2. The firm has a valid working license (not expired) and a valid registration on certificate 

showing that the company is legally established under the law of government of India. 

3. The Firm should be qualified and not black listed by any government department / agencies. 

4. The bidder Firms should have executed similar nature of project as mentioned in India only. 

5. The applicant should not be under liquidation, court receivership or similar proceedings. 

 

6. FIRM’S RESPONSIBILITY BEFORE PROPOSAL SUBMISSION 

 

a. The Bidder shall be responsible for all the costs associated with the preparation of the 

Proposal and participation in the selection process. IPR will not be responsible or in any way 

liable for such costs, regardless of the conduct or outcome of the selection process. 

b. The Bidder shall ensure that the bid is complete in all respects and conforms to all 

requirements indicated in the Tender document. Incomplete bids are liable for rejection. 
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Documents to be scanned and uploaded by applicant for proof of 

criteria for Eligibility and Evaluation. 

 

Prospective Bidders shall satisfy themselves of fulfilling all the eligibility criteria and in possession of all the 

documents required before submission of online tender document. The interested Bidders are required to scan / 

fill in and upload the documents as per following lists within the period of bid submission.  

 

Scanned Copy of the following documents shall be submitted along with Technical Bid, Failing 

which the Bidders are liable to be rejected.  

 

Note: The Bidders are requested to fill up the facts & figure in the prescribed format. Simply 

filling like Yes or No shall not be accepted. 

  

1 Proof of Eligibility Criteria No. 1.  

Work Orders & Completion certificate for each qualifying completed work(s) 

issued by an officer not below the rank of Executive Engineer or Equivalent 

officer or Owner or Client. 

 

Note: Completion certificates for works issued by Private parties shall be 

supported by TDS (Tax deducted at Source) Certificates for the said cost. 
 

2 Proof of Eligibility Criteria No.2,  

Annexure Form “I”- Form of Bankers Certificate from a scheduled Bank 

3 Proof of Eligibility Criteria No.3   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 
for the Annual financial turnover showing Profit & Loss. 

 

4 Proof of Eligibility Criteria No.4   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 
for the Annual financial turnover showing Profit & Loss. 

 

5 Letter of Transmittal as per Format given in this document. 

 

6 Bid Security Declaration form. 

7 FORM “A ” Financial Information 

8 Form “B” Details of all Construction works completed during last 7 years ending 
last day of submission of tender. No works shall be left out.  

 

Completion certificates and Work Order / Agreement copy issued by the authority 

concerned to establish work on hand shall be uploaded.  

9 Form “C” Details of project Under Execution (Ongoing project) No works shall 
be left out. 

 

Work Order / Agreement issued by the authority concerned to establish work on 

hand shall be uploaded.  

10 Performance Reports as per Form-“D” for works mentioned Eligibility criteria 1.  
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11 Form “E”- Organizational Structure 

12 Form “ F” Details of Administrative and Technical Staff Available with the 

firm and that Proposed to be deployed to complete the work in time 

13 Form 'G Details of Equipment’s available with the firm. 

14 Form “H” Form of Curriculum Vitae (CV) of Key Personnel  

15 Form “ I”: Form of Banker’s Certificate from a Scheduled Bank 

 

16 Form “J”- NEFT/RTGS Mandate Form for Payment as per Format given 

17 Integrity Pact – letter from bidder to the Institute as per format in Tender. 

18 PAN (Permanent Account Number) Registration / TAN Registration details 

19 GST Registration Certificate 

20 Declaration by Bidder 

 
Note: 

1. The applicant may furnish any additional information, which they think necessary to establish their 

eligibility and capability to successfully complete the envisaged work. No information shall be 

entertained after last date of online submission of tenders unless it is called by the competent authority. 

If any information furnished by the applicant is found incorrect at a later stage, they shall be liable to be 

debarred from tendering /taking up of work in IPR. IPR reserves the right to verify the particulars 

furnished by the applicant independently and reject any application without assigning any reason. 

Prospective bidders shall satisfy themselves of fulfilling all the eligibility criteria before submission of 

the tender. The Institute reserves the right to not consider the tender documents of the bidders not 

fulfilling the stipulated criteria. 

 

2. It is binding on the bidder to fill the data required for assessment of eligibility criteria. The technical 

evaluation shall be done based on the data provided and the relevant documents uploaded to support the 

same. In case where the relevant information is not filled in the uploaded sheets while commensurate 

supporting documents are uploaded, the supporting documents shall not be considered in evaluation. 

Therefore the bidders in their own interest shall fill all the relevant information in excel sheets and 

upload relevant documents. IPR shall not accept any new document after bid opening. IPR may ask for 

clarification and submission of documents in support of documents/information already submitted. 

 

 

The above document shall be evaluated for Eligibility as per Section IV above. After evaluation of applications 

based on the Eligibility mentioned above, a list of technically qualified bidders shall be prepared. 
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(V)    Bid Evaluation Method 

 

The tender will be of Two Part system (i.e.) Part- I Technical bid and Part -II Financial bid.  

 

 

I. Technical Bid: 

  
The bidders shall be evaluated for Eligibility criteria as per Section IV above. After evaluation of applications 

mentioned above, a list of qualified bidders shall be prepared. 

 

II. Price Bid:  
 

The price should be quoted in the price bid. The technically qualified bidders shall be notified about the 

date and time of opening of Price bid. 

 

The Price bid of technically qualified bidders shall only be opened.  

 

III. Award of Work: 

  

The lowest quoted bidder i.e.  L1 bidder shall be selected.  

 

 

Note:  

 

The Bidders are to upload all the required documents on the e-Tender portal only, In case the required 

documents are not uploaded by the bidders or the bid does not contain information, the bidder will be 

summarily disqualified. The decision of Institute in regard of disqualification shall be final and binding. No 

claim whatsoever shall be admissible.  
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(VI) INFORMATION & INSTRUCTIONS FOR BIDDERS 

 

 
1. The tender document may be downloaded from e-tendering website https://eprocure.gov.in/eprocure/app .  

 Downloading of tender documents alone will not make a bidders eligible for participating in the bidding. 

The documents uploaded by the bidders will be subjected to verification subsequently by Department. If 

found not meeting the requirement, such offers will be rejected. 

2. Tenders will be opened on the stipulated date and time specified in NIT details. 

3. On opening of, Technical bid, further detailed scrutiny / evaluation will be carried out. During the 

evaluation of technical bids, the documents furnished by the Bidders will be scrutinized in detail. Any 

tender, found as not fulfilling the eligibility criteria will be summarily rejected and such offers will not be 

considered for further processing.  

4. The tender accepting authority is not bound to accept the lowest or any other tender and reserves the 

authority to reject any or all the tenders received without assigning any reason. All tenders in which any of 

the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by 

the bidders shall be summarily rejected.  

5. The tender accepting authority also reserves the right to alter the scope/ or reduce quantum of work 

before/ after issue of work order and the bidders shall not have any claim what so ever on this account. 

6. The tender accepting authority reserves the right of accepting the whole or any part of the tender and the 

bidders shall be bound to perform the same at the rate quoted.   

7. The bidders shall not be permitted to tender for works in the Group / Division of that of Institute 

responsible for award and execution of contracts for which his/her near relative is working. He/she/they 

shall also intimate the names of persons who are working with him/her/them in any capacity or are 

subsequently employed by him and who are near relatives. Any breach of this condition by the Bidders 

would render him liable for rejection of tender or cancellation of contract.  

8. Canvassing directly or indirectly, in connection with tender is strictly prohibited and the tenders submitted 

by the bidders who resort to canvassing will be liable for rejection.  Any effort on the part of the applicant 

or his agent to exercise influence or to pressurize the Institute would result in rejection of his bid. 

 

9. The tender should be valid for minimum period of 180 days from the date of  opening of bid as specified 

in NIT above. If any bidder withdraws the offer within the validity period or makes any modifications in 

the terms and conditions of the tender which are not acceptable to the Institute, the bidder shall not be 

https://eprocure.gov.in/eprocure/app
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allowed to participate in the retendering process of the work.  

10. On concluding the tender, an agreement shall be drawn with the successful bidder.  

11. Earnest Money Deposit (EMD) : 

EMD in the form of Bid Security Declaration form as per format attached need to be only submitted by 

Bidders.  

  

The bid can only be submitted after uploading the scanned copy of Bid Security Declaration form and 

original should be deposited in office of e-tender officer within the period of bid submission as 

mentioned.  

 

Bids received without Bid Security Declaration form shall be summarily rejected.  

 

12. Performance Guarantee :  

i) The successful bidders shall submit an irrevocable Performance Guarantee of 3% (Three 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in the 

contract for his proper performance of the contract agreement, (notwithstanding and/or without 

prejudice to any other provisions in the contract) within 15 days of issue of Letter of  

Acceptance. This guarantee shall be in the form of fixed deposit / Pay order / Demand Draft  of 

any Scheduled Bank.  

ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 

60 days beyond that. In case the time for completion of work gets extended, the contractor shall 

get the validity of Performance Guarantee extended to cover such extended time for completion 

of work. After recording of the completion certificate for the work by the competent authority, 

the performance guarantee shall be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall make a claim under the performance guarantee for amounts to 

which the Institute is entitled under the contract (notwithstanding and/or without prejudice to 

any other provisions in the contract agreement) in the event of: 

a) Failure by the consultant to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

b) Failure by the Bidders to pay the Institute any amount due, either as agreed by the Bidders or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service 

of notice to this effect by the Engineer-in-Charge. 

iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
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shall be absolutely at the disposal of the Director, IPR 

13. Security Deposit –  

The bidder whose tender may be accepted shall permit the Institute at the time of making any payment to 

him for work done under the contract to deduct a sum at the rate of 2.5% of the gross amount of each 

running bill and final bill. No interest shall be payable on the security deposit amount deducted from the 

running bill and final bill for the security deposit. 

Such deductions will be made and held by Institute by way of Security Deposit unless he /she /they has 

/have deposited the amount of Security at the rate mentioned above in Cash.  

The security deposit shall be collected from the running bills and final bill of the Bidders at the rates 

mentioned above. The same shall be released after completion of defect liability period of One year, 

subject to settlement of dispute (if any) raised by contractor or by arbitration, where in it shall be refunded 

after settlement of arbitration. 

14. Contract Agreement shall be drawn with the successful bidder incorporating Terms & Conditions of 

Contract along with full set of documents, every page of which should be signed by the Bidders.  Bidders 

shall quote his rates as per various terms & conditions of tender which will form part of the Agreement.   

15. Bidders should submit the scanned copy of the documents mentioned in Technical bid, failing which the 

bidders are liable to be rejected. A check list attached in Excel format shall also be filled by the bidders 

indicating ‘Yes/No’ against each column.  

16. Price Bid is to be separately uploaded.  

17. The rates quoted shall include all taxes and levies payable under respective statues.  This is an indivisible 

works contract. The rates quoted shall include all taxes including Goods and Service Tax (GST) at 

applicable rates and levies, duties, cess etc., payable under respective statues. Labour cess (if applicable) 

shall be deducted as per government rules. You should submit necessary documents in this regards at the 

time of raising bill. The Contractor should pay GST separately for IPR works and proof of payment 

receipt for the same should be submitted along with bill. Other Deductions as per statues will be effected 

from the bill and remitted to the Department concerned.  

18. All information called for in the enclosed forms should be furnished against the relevant columns in the 

forms. If for any reason, information is furnished on a separate sheet, this fact should be mentioned 

against the relevant column. Even if no information is to be provided in a column, a “Nil” or “no such 

case” entry should be made in that column. If any particulars /queries are not applicable in case of the 

applicant, it should be stated as “Not Applicable”. The applicants may please note that giving incomplete/ 

unclear information called for in the forms, or making any change in the prescribed forms, or deliberately 

suppressing any information, may result in disqualification of the applicant summarily. Applications duly 

filled in / scan copies of original shall be uploaded in web site: https://eprocure.gov.in/eprocure/app  

https://eprocure.gov.in/eprocure/app
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before closing date and time of online submission of tender. No applications shall be received in 

physical form. 

19. The applicant may furnish any additional information, which he/she thinks is necessary to establish his/her 

capabilities to successfully complete the envisaged work. He/she is, however, advised not to furnish 

superfluous information. No information shall be entertained after submission of tender document unless 

the Institute calls for it.  

20. Any information furnished by the applicant found to be incorrect either immediately or at a later date, 

would render him liable to be debarred from tendering/taking up of work in IPR. 

21. If any clarification is required by bidder, the bidder should upload their queries on e-Tender portal before 

filling Tender Document. On the basis of their queries, Institute shall upload the clarification on the e-

Tender portal. 

22. If Institute wants to provide any additional clarification it will be uploaded on the e-Tender Portal. 

23. Prohibition against use of IPR's name without permission for publicity purposes: The Bidderss, or 

associates, or the employees engaged by the Bidders or associates shall not use IPR's name for any 

publicity purpose through any public media like Press, Radio, TV or Internet without the prior written 

approval of IPR. 

24. Definitions: 

23.1  In this document the following words and expressions have the meaning hereby assigned to them. 

23.2   Applicant/ Tenderer/ Bidder/ Contractor  means the firm who is filling tender / one who has 

been awarded the work. 

23.3  Year means “Financial Year" unless stated otherwise 

23.4  Employer or IPR or Institute means Institute for Plasma Research, Bhat, Gandhinagar 

24.5 Director, IPR means Director, Institute for Plasma Research, Near Indira Bridge, Bhat, 

Gandhinagar. 

24.6 The Chairperson I-CDC means Chairperson Infrastructure and Campus Development Committee, 

IPR, Bhat Gandhinagar 

25. Final Decision Making Authority: 

 

The Director, IPR reserves the right to accept or reject any application/s and to annul the tender process 

and reject all applications at any time, without assigning any reason or incurring any liability to the 

applicants.  

The Director, Institute for Plasma Research reserves the right to accept or reject the tenders in full or part 

without assigning any reason thereof. 

 

26. The bidders who do not fulfil all or any of the tender conditions or if the tender is incomplete in any 
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respect, will be summarily rejected. 

27. Filled in Tender document with Counter terms & conditions may be rejected. 

28. All documents relating to the bid shall be in the English or Hindi language, unless stated otherwise 

29. One bid per bidder 

 

Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid will 

cause the bidder’s participation to be disqualified for all the proposals. 

30. General: 

i. All information called for in the enclosed forms should be furnished against the relevant columns 

in the forms. If for any reason, information is furnished on a separate sheet, this fact should be 

mentioned against the relevant column. Even if no information is to be provided in a column, a 

“Nil” or “no such case” entry should be made in that column. If any particulars /queries are not 

applicable in case of the Bidder, it should be stated as “Not Applicable”. The Bidders may please 

note that giving incomplete/ unclear information called for in the forms, or making any change in 

the prescribed forms, or deliberately suppressing any information, may result in disqualification 

of the Bidder summarily. Applications duly filled in / scan copies of original shall be uploaded in 

web site: https://eprocure.gov.in/eprocure/app    before closing date and time of online 

submission of tender. No applications shall be received in physical form. 

ii. The Bidder should sign each page on the application along with enclosures with rubber stamp 

before scanning / uploading.  

iii. Overwriting should be avoided. Corrections, if any, should be made by neatly crossing out and 

shall be rewritten with initials and date. Pages of the Tender document are numbered. Additional 

sheets, if any added by the Bidder, should also be numbered by him. They should be uploaded 

along with letter of transmittal. 

iv. References, information and certificates from the respective clients certifying suitability, 

technical know how or capability of the Bidder should be signed by an officer not below the rank 

of Executive Engineer or equivalent. 

v. The Bidder may furnish any additional information, which he/she thinks is necessary to establish 

his/her capabilities to successfully complete the envisaged work.  He/she are however, advised 

not to furnish superfluous information. No information shall be entertained after submission of 

tender document unless the Institute calls for it.     

vi. Any information furnished by the Bidder found to be incorrect either immediately or at a later 

date, would render him liable to be debarred from tendering/taking up of work in IPR. 

https://eprocure.gov.in/eprocure/app
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30. Method of Application:- Online Mode- through e-Tender Portal only. 

30.1 If the applicant is an individual, the application shall be signed by him above his full typewritten name 

and current address. 

30.2 If the applicant is a proprietary firm, the application shall be signed by the proprietor above his full 

typewritten name and the full name of his firm with its current address. 

30.3 If the applicant is a firm in partnership, the application shall be signed by all the partners of the firm 

above their full typewritten names and current addresses or alternatively by a partner holding power of 

attorney for the firm. In the latter case a certified copy of the power of attorney should accompany the 

application. In both cases a certified copy of the partnership deed and current address of all the partners 

of the firm should accompany the application. 

30.4 If the applicant is a limited company or corporation, the application shall be signed by a duly authorised 

person holding power of attorney for signing the application accompanied by a copy of the power of 

attorney. The applicant should also furnish a copy of the Memorandum of Articles of Association duly 

attested by a Public Notary. 

 30.5.  In all the scenario the applicants should upload all the documents for their eligibility criteria 

31. Particulars Provisional 

The particulars of the work as mentioned in “Brief Particulars of the work” are provisional. They are liable to 

change and must be considered only as advance information to assist the applicant to apply for proposed work. 

32.  Site Visit & Other studies and field investigations, if any: 

The applicant is advised to visit the site of work, at his/her own cost, and examine it and its surroundings by 

himself/herself, collect all information that he/she considers necessary for proper assessment of the 

prospective assignment. 

33. Costs associated with Visits and Field Investigations, if any: Costs of visiting the sites, and undertaking 

any further studies and investigations shall be at the Firm’s own expense. The Firm and any of his 

personnel or agents can visit sites upon prior information to Institute. The request to be made to the Tender 

inviting Authority. 
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(VII) GENERAL RULES & DIRECTIONS 
 

1.0  Scope of bid :  

 

The Institute for Plasma Research (referred to as IPR in these documents) invites bids for the work. The 

successful bidder should provide the services during the period of work as per the terms and conditions 

specified in the NIT, Terms and conditions and schedules mentioned in the tender document. 

 

2.0  Eligible bidders 

 

2.1  Bidding is open to all eligible bidders meeting the eligibility criteria as defined in tender. Bidders are 

advised to note the eligibility criteria specified in the notice inviting tender. 

 

2.2  Incomplete bids and bidders not meeting the eligibility criteria shall be summarily rejected. It may be 

noted that mere submission of bid does not imply that your offer shall be considered. Tenders are 

considered only after IPR  themselves assess the document submitted along with the bid by the bidder 

meets the eligibility criteria as specified in notice inviting e-tender during evaluation of bid. 

 

2.3  The bidder who has been blacklisted / de-registered by IPR/ DAE, or any other government department 

shall not be eligible for participation in tenders of IPR. 

 

3.0  Cost of bidding 

 

3.1  The bidder shall bear all costs associated with the preparation and submission of his bid and the Institute 

will in no case be responsible and liable for these costs. 

 

4.0  Content of bidding documents 

 

4.1  Submission of a bid by a bidder implies that he/she has read this notice and all other contract 

documents, clarification, addendum, corrigendum and has made himself/herself aware of the scope and 

terms and conditions of the work to be executed.  

 

4.2  The bidder shall submit the bid, which satisfies each and every condition laid down in the bid 

documents, failing which, the bid is liable to be rejected. 

 

4.3  The documents listed below comprise one set of bid document: 

 Technical Bid   

 Price Bid  
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5.0  Pre-bid Clarification:  As per detailed NIT. 

 

6.0  Amendment of bid documents 

 

6.1  Before the deadline for submission of bids, the IPR may modify the bidding documents by issuing 

addenda on web site. 

 

6.2  Any addendum so issued shall be part of the bid documents as well as contract document. 

 

6.3  To give prospective bidders reasonable time to take an addendum into account in preparing their bids, 

the IPR may extend the date for submission of bids, if necessary. 

 

6.4  Corrigendum, addendum or any other information regarding tender shall be uploaded only on web site. 

Hence, the bidders are requested to visit the web site https://eprocure.gov.in/eprocure/app  regularly. 

The above documents shall become part of bid and agreement. Submission of bid shall imply that 

bidder has noted and accepted content of all the corrigendum/addendum/clarifications and affect of 

same has been included in price bid. 

 

7.0  Language of the bid 

 

7.1  All documents relating to the bid shall be in the English & Hindi language, unless stated otherwise.  

 

8.0  Earnest Money Deposit 

 

8.1  EMD in the form of Bid Security Declaration form as per format attached need to be only submitted by 

Bidders.  

  

The bid can only be submitted after uploading the scanned copy of Bid Security Declaration form and 

original should be deposited in office of e-tender officer within the period of bid submission as 

mentioned.  

 

Bids received without Bid Security Declaration form shall be summarily rejected.  

 

8.2  The Bid Security Declaration form shall be enforced upon the bidders if 

a) The bidder withdraws / modifies his bid or any item thereof after opening of bid. 

 

b) The successful bidder fails within the specified time limit to submit the performance guarantee and 

commence the work. 

 

https://eprocure.gov.in/eprocure/app
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9.0  Bid prices, rates & taxes 

 

9.1  The bidder should quote as Lump sum for the job in the Price Bid 

 

9.2      The rates, prices and total bid price submitted by the contractor shall be inclusive of all materials, 

Labour, Statutory authority fees etc. complete including terminal or other duties, GST, VAT, CST, 

turnover tax, work contract tax, octroi, cess, or any other similar tax applicable under the existing laws 

or levy by the statuary authorities/state/central government in performance of this contract including 

GST.  

 

This is an indivisible works contract. The rates quoted shall include all taxes including Goods and 

Service Tax (GST) at applicable rates and levies, duties, cess etc., payable under respective statues. 

Labour cess (if applicable) shall be deducted as per government rules. You should submit necessary 

documents in this regards at the time of raising bill. You should pay GST separately for IPR works and 

proof of payment receipt for the same should be submitted along with bill. Other Deductions as per 

statues will be effected from the bill and remitted to the Department concerned. 

 

9.2  Tax deduction at source 

 

At the time of its payments due to the Bidder under this contract, the statutory deduction of Income Tax 

at source (IT TDS) & GST TDS, shall be made from time to time as may be required by the 

Government of India. 

  

IPR shall provide the TDS certificate to Bidder.  

 

10.0  Currencies of bid and payment 

 

10.1  The unit rates and the prices shall be quoted by the bidder in Indian rupees, unless otherwise specified 

in the Tender. 

 

11.0 Bid validity 

 

11.1 The bids submitted shall remain valid for acceptance for a period of 180 days from the date of opening 

of the bid. The bidder shall not be entitled during the period of validity, to revoke or cancel his bid or 

vary / modify the bid given or any item thereof. In case of bidder revoking or cancelling his bid, varying 

any terms in regard thereof, the bidder shall be banned from participating in the Tender process of the 

Institute  
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12.0  Proposal by bidders 

 

12.1  Bidders shall submit offers that comply with the requirements of the bidding documents. No 

modification in the bid document or alternate bid proposal will be accepted. 

 

13.0  Submission of the bids 

 

13.1  The date and time of on-line bid submission shall remain unaltered even if the specified date for the 

submission of the bid is declared as holiday for the office inviting tender. 

 

13.2  The IPR may extend the deadline for submission of bids by issuing an amendment, in which case, all 

rights and obligations of the corporation and the bidders previously subject to the original deadline will 

then be subject to the new deadline. 

 

13.3  Any bid received by the IPR after the deadline prescribed above will be rejected. 

 

13.4  The bidders shall note the following before submission of bid 

 

(a)  If the digital signature certificate (DSC) holder is sole proprietor of the firm, power of attorney need 

not be submitted. 

 

(b)  In case DSC holder is bidding on behalf of partnership firm, power of attorney or any other legally 

acceptable document viz. partnership deed, board resolution etc authorizing DSC holder to bid on behalf 

of the bidder is to be uploaded. In case of non-submission, the bid shall be summarily rejected. 

 

14.0  Bid opening 

 

14.1  Tender opening shall be done on-line. On opening, the Bidders can see their bid status. The authorized 

representative of Bidders may remain present (if so desires) during opening of Bid. The authorized 

representative should have valid photo identity and original authority letter issued by competent 

authority of their company. If the date of opening is declared as holiday then bid will be opened on next 

working day. In exceptional cases opening of tenders can be done on any day or time after scheduled 

date and time of opening. Corrigendum issued for opening of tender shall be uploaded on website. 

 

14.2  The bids without stipulated Bid Security Declaration form and other mandatory documents as per NIT 

shall be summarily rejected. 

 

14.3  In Two part tenders financial bids of only technically qualified bidders shall be opened. 



Institute for Plasma Research                    Construction of Shed Building at FCIPT Campus Page 46 of 83 

 

  

 

 

 

 

15.0  Clarification of bids 

 

15.1  To assist in the examination and comparison of bids, the IPR may, at its discretion, ask any bidder for 

clarification of his/her/their bid, including breakup of quoted fees. The request for clarification and the 

response shall be in writing or by email / fax, but no change in the price or substance of the bid shall be 

sought, offered, or permitted. If the bidder does not respond within the stipulated time, then the bid of 

the bidder will be evaluated on its own merit. 

 

15.2  Bidder shall not contact the IPR on any matter relating to his bid from the time of the bid opening to the 

time the contract is awarded. 

 

15.3  Any effort by the bidder to influence the IPR bid evaluation, bid comparison or contract award 

decisions, may result in the rejection of his bid. 

 

16.0  Examination of bids and determination of responsiveness 

 

16.1  Prior to detailed evaluation of bids, the IPR will determine whether each bid(s) meets  

(a) The Initial Criteria for Eligibility.  

(b) Is accompanied by the required Bid Security Declaration form    

(c) Is responsive to the requirements of the bidding documents  

(d) Has been properly signed by authorized signatory as per clause-13.4. 

 

16.2  A responsive bid is one which conforms to all the terms and conditions. 

 

17.0  Notification of award and signing of agreement 

 

17.1  The bidder whose bid has been accepted will be notified of the award by the IPR prior to expiration of 

the bid validity period by issue of work order. The notification may also be made through letter of 

intent, wherein the work order shall follow. 

   

17.2  The details of award can be seen on web site.  

 

17.3 An agreement shall be made and signed by both the parties. The agreement will incorporate all 

correspondence between the IPR and the successful bidder, bid documents etc. The bid document as 

uploaded on website https://eprocure.gov.in/eprocure/app  shall be forming part of agreement. The 

successful bidder shall be responsible for compliance at his own cost with the stamp duty act of the state 

where the agreement is being executed. The non-judicial stamp paper of appropriate value after 

https://eprocure.gov.in/eprocure/app
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adjudication shall be submitted by the successful bidder at his own cost. 

 

18.0  Corrupt or fraudulent practices 

 

18.1  The IPR requires that bidders under this contract, observe the highest standard of ethics during 

execution of this contract. In pursuance of this policy, the IPR: 

 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

  

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the IPR, and 

includes collusive practice among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the IPR of the 

benefits of free and open competition. 

 

(b) will reject a proposal for award of work if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c)will declare a bidder ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract / contracts if at any time it determines that the bidder has engaged in corrupt or fraudulent 

practices in competing for, or in executing, the contract. 

 

18.2  The bidder may make representation in connection with processing of tender directly and only to the 

competent authority (calling tender) as mentioned in the tender document. However, if such 

representation is found to be un-sustentative and/ or frivolous and if the tender has to be closed because 

of the delays / disruptions caused by such representations and the job has to be re-tendered, then such 

bidder will not be allowed to participate in the re-invited tender.  

 

In case, any bidder while making such representation to competent authority also involves other 

officials of IPR and / or solicits/ invokes external intervention other than as may be permitted under the 

law and if the tender has to be closed because of the delays / disruptions caused by such interventions 

and has to be re-tendered, then the particular bidder will not be allowed to participate in the re-invited 

tender. 

 

19.0  Disclosures 
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19.1  Any change in the constitution of the bidders’ firm, where it is a partnership firm, as declared in the bid 

should be disclosed to the IPR, at any time between the submission of bids and the signing of the 

contract.  

 

20.0  Estimated Cost is given merely as a rough guide. 

 

21.0 The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be 

refunded if: 

(i) The bidders is found ineligible. 

(ii) The bidders do not upload all the documents as stipulated in the TENDER document. 

(iii) If any discrepancy is noticed between any submitted documents by the bidder. 

 

22.0 The contractor shall not be permitted to bid for works in the IPR, responsible for award and execution 

of contracts, in which his near relative is posted as equivalent to Accounts Officer or as an officer in the 

capacity of grades Scientific Officer "C" and above. He/She shall also intimate the names of persons 

who are working with him/her in any capacity or are subsequently employed by him/her and who are 

near relative to any officer in the Institute for Plasma Research. Any breach of this condition by the 

contractor would render him/her liable to be barred from tendering in the Institute. 

 

23.0 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a bidder / 

employee of bidder for a period of one year after his retirement from Government Services, with out the 

previous permission of the Government of India in writing. This contract is liable to be cancelled if 

either the bidder or any of his employees is found at any time to be such a person who had not obtained 

the permission of the Government of India as aforesaid before submission of the tender or engagement 

in the contractor's service. 

 

24. The bidders shall follow all guidelines related to pandemic issued by the Government of India from time 

to time. Strict compliance should be adhered to all instructions related to the same.  

 

25.   In case the lowest tendered amount of two or more contractors is same, then such lowest 

contractors may be asked to submit sealed revised offer quoting rate of each item of the 

schedule of quantity for all sub sections /sub heads as the case may be but the revised quoted 

rate of each item of schedule of quantity for all sub sections /sub heads should not be higher 

than their respective original rate quoted already at the time of submission tender. The lowest 

tender shall be decided on the basis of revised offer. 
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If the revised tendered amount of two or more contractor received in revised offer is again 

found to be equal , then the lowest tender, among such contactors, shall be decided by draw of 

lots in the presence of Chairperson, and the lowest contractors those have quoted equal amount 

of their tenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted already at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 

of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50 % of his earnest money shall be forfeited. 

 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% EMD of each lowest contractors. 

 

Contractors, those earnest money is forfeited because of non-submission of revised offer or 

quoting higher revised rate(s) of any item (S) than their respective original rates quoted already 

at the time of submission of bid shall not be allowed to participate in the retendering process of 

work.  

 

26.  The executive control of the work, as far as this agreement is concerned, on behalf of the 

Institute shall be with any officer/s who may be authorized or prescribed by Institute on their 

behalf. Contractor shall address communications to the officer who may be authorized on their 

behalf who shall cause appropriate action to be taken on them. Similarly, the Contractor shall 

act only on written communication, in case of an emergency, on oral communication, which is 

to be confirmed thereafter in writing from the officer authorized on their behalf. 

 

27.   Contractor will not make publicity / presentation of the Drawings / Project / Layouts to any 

other Parties or media without prior written consent of Institute.  

 

28.  Contractor shall prepare all designs confirming to relevant Bureau of Indian Standards, 

National Building Code & in accordance with byelaws / acts other regulations of Statutory 

Bodies. 
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(VIII) GENERAL TERMS AND CONDITIONS 

 

1. Abandonment, Postponement or Curtailment of work: 

 

It shall be open to the Institute to abandon / Post pone / Curtailment or give up at any stage 

of the construction of any of the site buildings or any part thereof. In the event of such 

abandonment or giving up or in the event of termination of the agreement, the contractor 

shall be paid up to stage of work achieved by the contractor as decided by the Institute. 

 

In case the Contractor abandons the work during the course of the project, the Institute has 

the right to appoint an alternate Contractor or make an arrangement for carrying out the 

work of Contractor at the risk and cost of the contractor. 

 

2. Termination of Contract 

 

If the contractor fails to perform any of its obligations under this agreement or if Institute is 

dissatisfied with the services of the contractor, Institute may issue seven days written notice 

intimating the contractor of their failures or deficiencies and calling upon contractor to 

rectify within such time as may be specified in the notice and if the contractor fails to 

perform such obligation or make good such deficiencies as pointed out to the contractor  in 

the notice, Institute may terminate the services of contractor under this agreement. 

Institute may also terminate the contractor’s services hereunder: 

 

a. if the firm is adjudged a bankrupt or  

b. if the firm make a general assignment for the benefit of their creditors or 

c. if a receiver is appointed on account of their insolvency or 

d. they disregard law, ordinances, rules, regulations or orders of any public authority 

having jurisdiction on the works. 

The termination shall be without prejudice to all rights, liabilities and remedies that have 

arisen or accrued till date of such termination or that may arise on account of such 

termination and Institute may get the project completed by whatever method they may 

deem expedient. In such case, the Contractor shall not be entitled to receive any further 

payment, if due, until the loss damage or expense incurred by Institute due to breach of this 

agreement by Contractor  have been settled by them. 
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3. Sub-letting of professional services 

 

No sub-letting of services shall be permitted by the Institute.  

 

4. Third Party Liability 

 

The Institute shall not be liable for any injury / death, caused to any official, employee, 

representative or agent of the Contractor or their contractors working at the site or damage 

to their properties for any reason whatsoever and Institute shall not entertain any claim 

from any person on that behalf. It would be the responsibility of the Contractor to get their 

officials, employees, representatives, agents or their contractors insured against the possible 

risks involved in the discharge of their duties at the work site. 

 

5. Confidentiality 

 

The Contractor and their representatives shall not any time communicate to any person or entity 

any confidential information disclosed to them for the purpose of the services. The Contractor  

shall not publicise any information pertaining to Institute which is discussed with them during 

course of execution of work in the interest of project completion. 

 

6. Arbitration:   

 

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter:  

(i) If the  contractor  considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

Charge or Institute or if the Engineer in Charge  or Institute considers any act or decision of the 

contractor on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable and is disputed, such party shall promptly within 15 days of the 

arising of the disputes request the Chairperson ICDC who shall refer the disputes to Dispute 
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Redressal Committee (DRC) within 15 days along with a list of disputes with amounts claimed 

if any in respect of each such dispute. The Dispute Redressal Committee (DRC) shall give the 

opposing party two weeks for a written response, and, give its decision within a period of 60 

days extendable by 30 days by consent of both the parties from the receipt of reference from 

Chairperson ICDC. The constitution of Dispute Redressal Committee (DRC) shall be as 

constituted by Director IPR. Provided that no party shall be represented before the Dispute 

Redressal Committee by an advocate/legal counsel etc.  

 

If the Dispute Redressal Committee (DRC) fails to give its decision within the aforesaid period 

or any party is dissatisfied with the decision of Dispute Redressal Committee (DRC) or expiry 

of time limit given above, then either party may within a period of 30 days from the receipt of 

the decision of Dispute Redressal Committee (DRC), give notice to the Director IPR, for 

appointment of arbitrator on prescribed format under intimation to the other party.  

It is a term of contract that each party invoking arbitration must exhaust the aforesaid 

mechanism of settlement of claims/disputes prior to invoking arbitration.  

 

The Director IPR, shall in such case appoint the sole arbitrator within 30 days of receipt of such 

a request and refer such disputes to arbitration. It is a term of this contract that the party 

invoking arbitration shall give a list of disputes with amounts claimed, if any, in respect of each 

such dispute along with the notice for appointment of arbitrator and giving reference to the 

decision of the DRC.  

Parties, before or at the time of appointment of Arbitrator may agree in writing for fast track 

arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 

2015 whereby the counter claims if any can be directly filed before the arbitrator without any 

requirement of reference by the appointing authority,  

 

The arbitrator shall adjudicate on only such disputes as are referred to him by the appointing 

authority and give separate award against each dispute and claim referred to him and in all 

cases where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator 

shall give reasons for the award. It is also a term of the contract that if any fees are payable to 

the arbitrator, these shall be paid as per the Act.  

The place of arbitration shall be Institute for Plasma Research, Bhat, Gandhinagar, and Gujarat- 

382428. 

   



Institute for Plasma Research                    Construction of Shed Building at FCIPT Campus Page 53 of 83 

 

  

 

 

 

7. It is specifically agreed that the Contractor shall continue (if Institute desires) to render its 

services provided herein with all due diligence, professional skill and tact not withstanding 

that any matter, question or dispute has been referred to arbitration. 

 

8. Gandhinagar Courts alone shall have the exclusive jurisdiction. 

 

 

9. Time period 

 

The successful Tenderer shall commence the work within 15 days from the date of award and 

the work shall be completed in all respect within 12 Months from the date of receipt of work 

order excluding mobilization period of 15 days. 

 

10. Compensation of Delay:  

 

If the Contractor  fails to maintain the required progress as per the time period mentioned to 

complete the work  on or before the contract or justified extended date of completion, he shall, 

without prejudice to any other right or remedy available on account of such breach, pay as 

agreed compensation the amount calculated at the rates stipulated below as the authority ( 

Chairperson ICDC)  (whose decision in writing shall be final and binding) may decide on the 

amount for  the stage of the work for every completed day/week/ month (as applicable) that the 

progress remains below that specified  in the  Time Schedule as provided in Technical Bid or 

that the work remains incomplete.  

 

This will also apply to items or group of items for which a separate period of completion has 

been specified.  

 

Compensation for delay of work @ 1.0 % per month of delay to be computed on per day basis.  

Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work. 

  

In case no compensation has been decided by the Authority, during the progress of work, this 

shall be no waiver of right to levy compensation by the said authority if the work remains 

incomplete on final justified extended date of completion. If the Chairperson ICDC decides to 

give further extension of time allowing performance of work beyond the justified extended date, 

the Contractor shall be liable to pay compensation for such extended period. If any variation in 
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amount of contract takes place during such extended period beyond justified extended date and 

the contractor becomes entitled to additional time, the net period for such variation shall be 

accounted for while deciding the period for levy of compensation. However, during such further 

extended period beyond the justified extended period, if any delay occurs by events liable on 

account of contractor, than the contractor shall be liable to pay compensation for such delay.  

The compensation for delay, if not decided before the determination of contract, shall be decided 

after of determination of contract.  

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Institute. In case, the contractor does not 

achieve a particular milestone mentioned in time schedule, or the re-scheduled milestone(s) , the  

fees corresponding to that stage of payment   against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. - With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), stage of payment mentioned against each milestone missed subsequently also shall 

be withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 

11. Secrecy:  

 

The Contractor shall not disclose any information furnished to them by the employer nor any 

drawings, reports and any other information prepared by the Contractor without the prior written 

approval of Institute except in so far as disclosure is necessary for the performance of 

Contractor’s work and service under this agreement. The Contractor shall be subject to the 

provision of the official Secrets Act 1923, and amendments thereof pertaining to such 

information at all times.  

 

12. PAYMENT 

 

  Payment shall be made to the contractor as per the following schedule: 
 

Payment of interim bill:   

The running bill in duplicate shall be prepared by the contractor after achieving of the 

particular stage mentioned in the schedule of payment for the work actually done, in Performa 

approved by engineer in charge along with documentary evidence. The Contractor shall 
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forward the running bill to the Chairperson, Infrastructure and Campus development committee 

(ICDC) through Engineer in charge. Institute shall release payment within 15 days after 

submission of running bill after deduction if any. 

 

The running account bill amounts will be regarded as advance payments against the final bill 

payment and not for the work actually done and completed and shall not relieve the Contractor 

of its responsibility for rectification required of the bad, unsound, imperfect, unskilled, 

defective work to be removed, taken away and reconstructed. 

 

Final Bill:  

 

After completion of work and compliance of all the terms and conditions of tender the 

Contractor shall forward the final bill along with documentary evidence to the Chairperson, 

Infrastructure and Campus development committee (ICDC) through Engineer in charge. 

Institute shall release payment of final bill within one month after submission of final bill. 

 

 

13. Covid-19 protocol and guidelines : 

All Coivd-19 protocol and guidelines issued by Government from time to time shall be 

followed strictly by the contractor. 

 

14. SECURITY REGULATIONS:  
 

The contractors have to strictly follow the regulations of the Institute at the work site regarding entry of 

personnel, material etc. and any other regulation that might be enforced from time to time. All materials 

and articles brought by the contract to the work site shall have to declare at the security gate. Similarly 

no materials shall be taken out from the Institute premises without proper gate pass, which will be 

issued by the Engineer-in-Charge to the contractor on written request. It is to be noted that loading of 

contractor's materials in vehicles and trucks shall be done in the presence of Institute personnel. The 

contractor's representative will have to escort the materials till the security check is over. 

 

The contractors, suppliers, vendors, workers engaged in work/business will be issued with renewable 

entry permit to avoid unauthorized entry in the Institute premises/site on scrutiny of applications in 

prescribed form.   

 

For working on Sundays, Holidays and late hours even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Institute and keep them 

informed well in advance.  

 

The area where the proposed work is to be carried is area under the control of Security authorities of 

Institute. Entry to the site of work shall be through the main gate of Institute only. The contractor shall 

follow strictly the security regulations of the Institute at site of work regarding entry of personnel, 

materials etc. and other regulations of the Institute that might be enforced from time to time at the work 

site and also in the campus for smooth and efficient operation. The Contractor, his agents, 

representatives, workmen etc and his materials, carts, trucks or other means of transport etc, will be 
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allowed to enter through and leave from such point of entry/exit at such times, the authorities in-charge 

of the area at their sole discretion may permit. 

 

The contractor, his agents and representatives are required to be in possession of the individual identity 

/muster cards passes. The muster cards or passes are examined by the security staff at the time entry/exit 

inside the Institute area and also at any time or number of times within such area.  

 

The contractor will have to apply for entry/muster permits of likely number of labour to be engaged 

during the week for the workers and authorize their representatives to collect the entry permits for 

labour from the Institute Authority.  

 

It will be the responsibility of the contractor to maintain the list of labourers permitted to work inside 

the premises a register and the representative of contractor's labour will have to issue entry pass to each 

labour after making necessary entry in the registers.  

 

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to fire 

precautions prevailing within the area.  

 

In addition to the above, other regulations as may be imposed by the security authorities / Engineer-In 

charge shall be complied with / observed by the contractor and his workmen. 

 

Any breach of above security regulations and rules in force from time to time will be viewed seriously. 

No claim whatsoever will be entertained by the department on account of the observations of the 

Security regulations. 

 

Special Notes: 

 

(a) The Contractor should submit an undertaking to assume responsibility in respect of all the workers / 

persons deployed by him at site. In case, if it is more than 15 days, a copy of police verification 

certificate in respect of those all labours / persons to be deployed at site should be furnished along with 

undertaking well in advance. 

 

(b) The entry and exit of contractor’s labours / workers / persons should be in presence of contractors 
authorized supervisor who will issue muster / entry passes/ identity card after proper entry in the muster 

at the main gate. 

 

(c) It will be the responsibility of the contractor for proper safety and security of their materials including 

materials & laborer’s for which secured advances have been given by the Institute at his own cost.  

 

(d)The contractor should ensure that his workers / personnel should not enter in to the other area of Institute 

campus other than specified as site. 

 

(e) No housing colony/ labour colony will be permitted inside Institute campus. Any person/labour will not 

be allowed to stay inside the Institute campus after working hours.  

 

(f) No staff or worker of the contractor will be permitted to enter the premises without valid photo Identity 

card / entry pass duly attested by the Administrative officer of IPR. 
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(IX)     Schedule of Payment 
 

The payment shall be released in stages as mentioned below: 

 

Sr. No Description of Stage Percentage of the total 

quoted amount in Price bid 

1 Upon submission of Detailed Design Drawings 

Building including all utility services to IPR. 

2% 

2 Upon submission of all statutory permissions for 

Construction to IPR. 

1 % 

3 Upon completion of Foundations and works up to 

Plinth at site.  

25% 

4 Upon completion of Superstructure Civil & 

Structural work and finishing works in all respect at 

site. 

25% 

 

5 Upon completion of all Internal and External 

Utility services at site. 

25 % 

6 Upon submission of all Statutory Permission for 

Building Use to IPR. 

2% 

7 Upon Handing over of facility for use and 

submission of all the documents related to the 

project to IPR  

10% 

8 Upon completion of successful Maintenance of the 

building and all utility services for 1st year   

5% 

9 Upon completion of successful Maintenance of the 

building and all utility services for 2nd  year   

5% 

 

Note:- This is an indivisible works contract. The rates quoted shall include all taxes including Goods 

and Service Tax (GST) at applicable rates and levies, duties, cess etc., payable under respective 

statues. Labour cess (if applicable) shall be deducted as per government rules. You should submit 

necessary documents in this regards at the time of raising bill. You should pay GST separately for IPR 

works and proof of payment receipt for the same should be submitted along with bill. Other 

Deductions as per statues will be effected from the bill and remitted to the Department concerned. 
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(X) TIME SCHEDULE FOR PROJECT 

 

The total time period for completion of entire work including Design, obtaining Statutory permissions, 

Construction (Build) to make facility for use and Transfer to Institute for Plasma Research (IPR) shall 

be 12 Months from the date of issue of Work Order to the Contractor. 

 

Sr. No Description of Stage Cumulative Time period in 

Months from the date of 

issue of Work Order 

1 Submission of Detailed Design Drawings Building 

including all utility services to IPR. 

1 (One)  Month  

2 Submission of all statutory permissions for Construction 

to IPR. 

2  (Two) Months 

3 Completion of Foundations and works up to Plinth at 

site.  

6 ( Six ) Months  

4 Completion of Superstructure Civil & Structural work 

and finishing works in all respect at site. 

9 (Nine) Months  

5 Completion of all Internal and External Utility services 

at site. 

11 (Eleven) Months  

6 Submission of all Statutory Permission for Building Use 

to IPR. 

12 (Twelve) Months  

7 Handing over of facility for use and submission of all the 

documents related to the project to IPR  

12 (Twelve) Months 

 

 

Total time period for completion of entire work 

including Design, obtaining Statutory permissions , 

Construction (Build) to make facility for use and 

Transfer  to Institute for Plasma Research (IPR) 

12 (Twelve) Months 
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AFTER COMPLETION OF ENTIRE WORKS FROM THE DATE OF HANDING OVER OF 

THE BUILDING AND ALL UTILITY SERVICES TO IPR 

1 Defect Liability Period  12 Months (One year) from 

the date of handing over of 

the Building and all Utility 

services to IPR 

2 Comprehensive Maintenance of the building and all 

Utility services   

24 Months (Two years) from 

the date of handing over of 

the Building and all Utility 

services to IPR 
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 Formats to be scanned and uploaded by the Bidders. 

LETTER OF TRANSMITTAL 

From:  

 

____________________________ 

 

____________________________ 

 

       ____________________________ 

 

To 

Chairperson ICDC  , 

Institute for Plasma Research,  

Bhat, 

Gandhinagar – 382428 

 

Kind Attention: The Chairperson ICDC/ Mr. Shailendra Trivedi Officer In-charge (e-tender) 

  

Subject: Design, Build  and Transfer  of  proposed Construction of Shed Building at FCIPT 

campus of IPR, GIDC, Sector -25, Gandhinagar, Gujarat including Design, obtaining Statutory 

permissions ,Construction (Build) to make facility for use and Transfer  to Institute for Plasma 

Research (IPR). 
 

 
Reference: E-Tender Notice No.: IPR/TN/CIVIL-PR/05/2021 

 

Sir / Madam, 

Having examined the details given in  press Notice and Tender document for the above work, 

I/We hereby submit the bid document and other relevant information. 

 

1. I/We hereby certify that all the statements made and information supplied in the enclosed forms 

and accompanying statement are true and correct. 

 

2. I/We have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 

 

3. I/We submit the requisite certified solvency certificate and authorise the Institute to approach 

the Bank issuing the solvency certificate to confirm the correctness thereof.  I/we also 

authorise Institute to approach individual, employers, firms and corporation to verify our 

competence and general reputation. 
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4. I/We also authorize IPR officials to approach individuals, employers, firms and corporation to 

verify our competence and general reputation. 

 

5. I/We submit the following documents/certificates in support of our Eligibility for having 

successfully completed the following works: 

 

Sr.No

. 

Name of work Certified by/from 

   

   

   

   

   

   

 
 

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that 

I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any information 

furnished by me / us is found to be incorrect. 

 

 

 

Enclosures. 

 

Seal of applicant 

 

Date of submission:-- 

 

Signature(s) of Applicant(s) 
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Bid Security Declaration Form 

 

 Date:___________________ Tender No. _________________  

To (insert complete name and address of the purchaser)  

 

I/We. The undersigned, declare that:  

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of one year from the date of notification if I am /We are in a breach of any 

obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

 b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 

furnish the Performance Security, in accordance with the Instructions to Bidders.  

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 

the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of 

the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  

 

Signed: (insert signature of person whose name and capacity are shown)  

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)  

Name: (insert complete name of person signing he Bid Securing Declaration)  

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  

Dated on _____________ day of ___________________ (insert date of signing)  

Corporate Seal (where appropriate)  
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FORM “A” 
FINANCIAL INFORMATION 

 
I. Financial Analysis - Details to be furnished duly supported by figures in balance 

sheet/profit and loss account for the last five years duly certified by the Chartered 

Accountant. 

 

 Financial Year 

Particulars 2015-16 2016-17 2017-18 2018-19 2019-20 

i) Gross Annual turnover 

on consultancy work Rs. 

(In Lakhs) 

 

     

ii) Net Profit /Loss (In case 

of Loss, figure should be 

entered with negative sign) 
Rs. (In Lakhs) 

 

     

 

 

 

 

 

 

 

 

Signature of Chartered Accountant with seal                                                Signature of Applicant(s) 
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Form “B” 

Details of all Construction works completed during last 7 years ending last day of 

submission of tender. No works shall be left out. 

 
Note:  

 

1) For similar completed works, Original or attested scanned copies of initial work order and final completion 

certificate from client have to be uploaded.  

 

2) The final completion certificate shall mention Name of work, Work order value, Completion value, duration, 

Client name & Address, Location of work, Stipulated start and completion date, Actual Start and Completion 

date, Reasons for Delay (if any), Nature of Work etc.  

 

3) Certified that the above list of work complete and no work has been left-out and the information given is correct 

to knowledge and belief. 

Details  Work -1  Work -2  Work- 3 
 

……… 

Project name & Location:        

Owner or client: (Name and Address, contact 

Number of 

  
    

 

Officer to whom reference can be made)   
    

 

Project description:        

1.   Type of Building:        

2.   Type/nature of works details.        

Whether For Government/Semi Government/ 

Government undertaking/ Government 

autonomous bodies / Private:  
      

 

Actual Project Cost:        

Project duration (as per contract): (in months)        

Start date (dd/mm/yy):        

Actual date of Completion (dd/mm/yy):        

Actual duration (Months):        

Reasons for delay (if any):        

Any penalty/ Bonus:        

Any Litigation/Arbitration/claim/Dispute pending 

(with details of claimant award if any): 
      

 

Copy of Completion certificate & Work order 

received from client to be attached  
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Form “C” 

 

Details of construction works Under Execution (Ongoing works). No works shall 

be left out. 

 

Details Work -1  Work -2  Work- 3 

 

……… 

a) Project name & Location :        

b) Owner or client: (Name and Address, contact 

Number of Officer to whom reference can be 

made): 

       

c) Project details in brief:        

d) Stipulated start date :        

e) Actual Start date :        

f) Time period  :        

g) Stipulated completion date :        

h) Present Status of work in Percentage 

completion: 

       

i) Work Order Value (in lakhs) :        

j) Work done value (RA bill) of work (in lakhs): 
       

k) Type/nature of works details.        

l) slow progress if any and Reasons for Delay, if 

any: 

       

m) Copy of Work order received from client to be 

attached 

       

 

 
1) Original or attested scanned copies as well as hardcopies of initial work order from client have to be 

uploaded.  

 

2) The  work in progress certificate shall mention Name of work, Work order value,  duration, Client name 

& Address, Location of work, Stipulated start and stipulated completion date, Actual Start date, Reasons 

for Delay (if any) , Nature of Work etc.  

 

3) Certified that the above list of work is complete and no work has been left-out and the information 

given is correct to knowledge and belief. 
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Form “D” 

 

Performance Report for Completed works mentioned in Eligibility Criteria 1. 
 

Sl 
No 

DETAIL INFORMATION 

1 Name  of work/Project & Location.  

2 Agreement No  

3 Estimated Cost  

4 Tendered Cost  

5 Date of start  

6 Date of Completion 

 (i)Stipulated date of completion 

(ii)Actual date of completion 

 

7 Amount of compensation levied for 
delayed completion, if any. 

 

8 Overall performance of the 
consultants 

Excellent / Very Good / Good / Satisfactory/ 

Average / Fair / Unsatisfactory / Poor 

 

 

Dated:                         Name & Signature of  Client / Executive Engineer or Equivalent  with Stamp 

 

 



Institute for Plasma Research                    Construction of Shed Building at FCIPT Campus Page 67 of 83 

 

  

 

 

 

FORM "E" 

ORGANISATIONAL STRUCTURE 

 
 

Sr. 

No. 
Particulars Details to be filled 

1 Name of Firm   

2 Postal Address   

      

      

      

3 Contact Nos.   

                                                               Office   

                                                          Residence   

                                                              Mobile   

4 Fax No.   

5 Name of Contact Person   

6 E – mail Address   

7 Legal status of Bidder : (Please tick and attach attested 

copies of original document defining the legal status)  
  

(1)   An Individual   

(2)   A Proprietary firm   

(3)   A Partnership firm   

(4)   A Pvt. Ltd. Company   

(5)   A Public ltd. Company or Corporation   

8 Particulars of registration with various Government bodies 

(scanned & uploaded photocopy) 
  

Dept./Organisation& Place of registration, 

Registration No.   

    

    

9 Names and Titles of Director & Officers with designation 

proposed to be concerned with this work  

10 Designation of individuals authorised to act on behalf of  

the organization.  

11 Was the applicant ever required to suspend construction 

for a period of more than six months continuously after 

you commenced the construction? If so, give the name of 

the project and reasons of suspension of work. 
 

12 Has the applicant or any constituent partner in case of 

partnership firm, ever abandoned the awarded work 

before its completion? If so, give name of the project and 

reasons for abandonment. 
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13 Has the applicant, or any constituent partner in case of 

partnership firm, ever been debarred / black listed for 

tendering in any organisation at any time? If so give 

details. 
 

14 Has the applicant or any constituent partner in case of 

partnership firm, ever been convicted by a court of law? 

If so, give details. 
 

15 Any other information considered necessary but not 

included above. 
  

 

Note: Bidder should attach separate sheets if required and if space given in the formats is not sufficient but 

strictly as per above formats only.  

 

Signature of Applicant(s) with date & seal    
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Form -  “F” 

 

Details of Administrative and Technical Staff Available with the firm and that Proposed to be 

deployed to complete the work in time. 
 

The bidders should submit list of technical and administrative employees for proper execution of project. The 

bidder should submit a list of these employees stating how these would be involved in the project. 

 

Sr. 

No. 

Name Qualification Designation Professional 

experience 

and details of 

work carried 

out 

Since 

when 

working 

in your 

firm 

Total 

Experience   

(In years) 

Capacity in 

which will 

be involved 

for this 

work (if to 

be deployed 

for this 

work) 

Re

ma

rks 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 

Note : Bidder should attach separate sheet if required and if space given in the formats is not sufficient but 

strictly as per above formats only. 
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Form - “G “ 

Details of Construction Equipment available with firm and proposed to be deployed to compete 

the work in time  

 

Sr. 

No 

 

Name of Equipment/ 

Plant 

Nos Capa-

city  or 

Type & 

make 

Age Co

ndi

tio

n 

Ownership status Curr

ent 

Loca

tion 

How 

many 

Propos

ed for 

the 

Proejct 

Re

m -

ark

s 

 

 
Prese-

ntly  

owned 

Lea-

sed 

To be 

purch-

ased 

Prpose

d to be 

hired 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1 
Earth moving equipment 

 Excavators(various sizes)  
           

2 Equipment for hoisting 

1.Tower crane 

2. Builders hoist 

3. Construction Lift 

4. Front End Loader 

           

3 Equipment for concrete 

work 

1 Concrete batching plant 

2.Concrete pump 

3.Concrete transit mixer 

4.Concrete mixer (diesel) 

5.Concrete mixer (elect.) 

6.Needle vibrator (elect.) 

7.Needle vibrator(petrol) 

8.Needlevibrator 

(elect/petrol) 

9. Curing pumps (various 

     capacities) 

10. Water tanker/sprinkler 

11. Concrete Breaker 
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4 Equipment for building 

work 

1. Block making machine 

2. Bar bending machine 

3. Bar cutting machine 

4. Wood  thickness planers 

5. Drilling machine 

6. Circular saw machine 

7. Welding generators 

8. Welding transformers 

9. Welding testing 

equipments. 

10. Welding Machines 

11. Soil Compector 

12. M.S.pipes 

13.  Steel shuttering 

14.  Steel scaffolding 

15. Grinding/Polishing 

machines 

16. Surveying Equipment 

17. Generator 

18. Plate Compactor 

19. H frames / MS props 

support 

           

5 Testing Equipments 

1. Cube Testing  

2. Sieve analysis 

3. Ultrasonic test 

4. Silt test 

5. Micron gauger 

6. Moisture Metre 

7. Any other 

           

6 Equipment for road work 

1.Road rollers 

2.Bitumen paver finishers 

3.Hot mix plant / Wet mix 

Plant 

4.Spreaders 

5.Earth rammers 

6. Vibratory road rollers 

           

7 Equipmentfor 

transportation 

1. Tippers  

2. Trucks 

3. Water tankers  

4. Dumper 
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8 Pneumatic equipment 

1.Air compressors (diesel) 

2. Air Compressors  

( Elect) 

           

9 Dewatering equipment 

 1.Pump (diesel) 

2.Pump (electric) 

           

10 Power equipment 

1.Diesel generators 

           

11 Equipment for Piling 

works  

1. Hydraulic piling rig 

2. Piling rigs 

           

12 Any other 

plants/equipments 
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FORM 'H’ 

Curriculum Vitae of KEY PERSONNEL 
 

Sl 

NO 

Detail  

1 Name  

2 Date and place of  birth:  

3 Nationality:  

4 Address (phone/fax/e-mail):  

5 Education: 

(i) Institutions: 

(ii) From (month/year 

(iii) To (month/year) 

 

6 Degree:  

7 Mother Tongue :  

8 Language known :    

9 Membership of professional bodies:  

10 Other skills   

11 Present position:  

12 Years of professional experience  

13 Key qualifications:  

14 Specific experience  

Date: From - To 

(i) Brief description 

 

  

 



Institute for Plasma Research                    Construction of Shed Building at FCIPT Campus Page 74 of 83 

 

  

 

 

 

  

 

FORM “I” 

 

 FORM OF BANKER’S CERTIFICATE FROM A SCHEDULED BANK 
 

 

This is to certify that to the best of our knowledge and information that M/s. _________________________     

(with address ) a customer of our bank are / is respectable and can be treated as good for any engagement up to a 

limit of Rs. _____________ (Rupees _______________________________________). 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 

 

 

 (Signature) 

For the Bank 

 

 

NOTE:  

 

1. Bankers certificates should be on letter head of the Bank. 

 

2.  In case of partnership firm, certificate should include names of all partners as recorded with the Bank. 
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Form “J” Mandate Form 
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Integrity Pact. 

 
To,  
 
_____________________________ 
 
_____________________________ 
 
Subject : NIT No. _______________________ for  the work ___________________________ 
 
Dear Sir, 
 
It is hereby declared that Institute For Plasma Research is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 
 
The subject Notice Inviting Tender is an invitation to offer made on the condition that the Bidder will 
sign the integrity Agreement, which is an integral part of tender/bid document, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would 
be summarily rejected. 
 
This declaration shall from part and parcel of the Integrity Agreement and signing of the same shall 
be deemed as acceptance and signing of Integrity Agreement on the behalf of Institute for Plasma 
Research. 
 
 

Yours faithfully, 
 
 

Chairperson  I-CDC, IPR 
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Integrity Pact 
 
To,  
 Chairperson I-CDC, IPR 
 
 
Subject : Submission of  Tender for the work of _____________________________________ 
 
 
Dear Sir, 
 
I/We acknowledge that Institute for Plasma Research is committed to follow the principles  thereof as 
enumerated in the Integrity Agreement enclosed with the tender /bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 
failing which I /We will stand disqualified from the tendering process. I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REARDED AS AN UNCONDITIONAL AND ABSOLUTE 
ACCEPTANCE OF THIS CONDITION OF THE NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from the 
main contract, which will come into existence when tender/bid is finally accepted by Institute for 
Plasma Research. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 
be in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my /our failure to sign and accept the Integrity Agreement, 
while submitting the tender/bid, IPR shall have unqualified, absolute and unfettered right to 
disqualify the tenderer /bidder and reject the tender/bid in accordance with terms and conditions of 
the tender/bid. 
 
Yours faithfully, 
 
 
 

(Duly Authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign 
the relevant contract on behalf of IPR 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at .................. on this ..............day of ............20…..... 

 
BETWEEN 

 
Director,IPR  represented through  Chairperson-ICDC  Institute for Plasma Research, Bhat 
Gandhinagar-
382428………………………………………………………………………………………………, (Hereinafter 
referred as the  ‘Principal/Owner’, which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

AND 
 ........................................................................................................................................................................ 

(Name and Address of the Individual/firm/Company) 
 

through .................................................................... …………………………………(Hereinafter referred to 
as the  
                                (Details of duly authorized signatory) 
 
“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns). 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No. …………………………) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for 
 

………………..……………………………………………………………………………………………… 
(Name of Work) 

hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 
 
 AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties. 
 
 NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under:  
 
Article 1: Commitment of the Principal/Owner 
 
(1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and to                 
observe the following principles: 
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 (a)  No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally entitled to.  
 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during the Tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender process 
or the Contract execution. 
 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 
 
(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is 
in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures.  
 
Article 2: Commitment of the Bidder(s)/Consultant(s) 
 
(1)  It is required that each Bidder (including their respective officers, employees and agents) adhere 
to the highest ethical standards, and report to the Government / Department all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract.  
 
(2)  The Bidder(s) commits himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation in the Tender process and during 
the Contract execution: 
 
(a) The Bidder(s) will not, directly or through any other person or firm, offer, promise or give to any 
of the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract.  
 
(b) The Bidder(s will not enter with other Bidder(s) into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process.  
 
(c) The Bidder(swill not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/ 
will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 
(d)The Bidder(s)/ of foreign origin shall disclose the names and addresses of agents/representatives 
in India, if any. Similarly Bidder(s)/ of Indian Nationality shall disclose names and addresses of 
foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the 
foreign principal directly could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he/she shall not be allowed to quote on behalf 
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of another manufacturer along with the first manufacturer in a subsequent/parallel tender for the 
same item.  
 
(e) The Bidder(s)/ will, when presenting his bid, disclose any and all payments he/she has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the Contract. 
 
(3) The Bidder(s)/ will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 
 
(4) The Bidder(s)/ will not, directly or through any other person or firm indulge in fraudulent 
practice means a willful misrepresentation or omission of facts or submission of fake/forged 
documents in order to induce public official to act in reliance thereof, with the purpose of obtaining 
unjust advantage by or causing damage to justified interest of others and/or to influence the 
procurement process to the detriment of the Government interests. 
 
(5) The Bidder(s)/ will not, directly or through any other person or firm use Coercive Practices 
(means the act of obtaining something, compelling an action or influencing a decision through 
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may 
befall upon a person, his/ her reputation or property to influence their participation in the tendering 
process). 
 
Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/ and the Bidder/ accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right:  
 
(1) If the Bidder(s)/ either before award or during execution of Contract has committed a 
transgression through a violation of Article 2 above or in any other form, such as to put his reliability 
or credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have 
powers to disqualify the Bidder(s)/ from the Tender process or terminate/determine the Contract, if 
already executed or exclude the Bidder/ from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  
 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the Contract 
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have 
accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 
Money Deposit, Performance Guarantee and Security Deposit of the Bidder/. 
 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or which constitutes 
corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this 
regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation.  
 
Article 4: Previous Transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 
Company in any country confirming to the anticorruption approach or with Central Government or 
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State Government or any other Central/State Public Sector Enterprises in India that could justify his 
exclusion from the Tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he/she can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner.  
 
(3) If the Bidder/ can prove that he/she has resorted / recouped the damage caused by him and has 
installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, 
revoke the exclusion prematurely. 
 
 Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
(1) The Bidder(s)/  undertake(s) to demand from all subcontractors a commitment in conformity with 
this Integrity Pact. The Bidder/ shall be responsible for any violation(s) of the principles laid down in 
this agreement/Pact by any of its Subcontractors/sub-vendors. 
 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders..  
 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of 
the Tender process, from the Tender process. 
 
 Article 6- Duration of the Pact 
 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after the completion of work under the contract or till the continuation of defect liability 
period, whichever is more and for all other bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IPR. 
 
Article 7- Other Provisions 
 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of 
the Division of the Principal/Owner, who has floated the Tender. 
(2)  Changes and supplements need to be made in writing. Side agreements have not been made. 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 
by one or more partner holding power of attorney signed by all partners and consortium members. In 
case of a Company, the Pact must be signed by a representative duly authorized by board resolution. 
(4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 
(5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 
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both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact.  
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 
 
 ............................................................... 
 (For and on behalf of Principal/Owner)  
 
................................................................. 
 (For and on behalf of Bidder/)  
 
WITNESSES: 
 
1.         ............................................. 

                 (Signature, name and address) 
 
 2.         ...............................................  
                (Signature, name and address)  
 
Place: 
Dated: 
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DECLARATION BY THE BIDDER 

CERTIFICATE 
I  ____________________________,  working  as  ______________________  in  this 

organization and authorized to issue this certificate and certify that: 

 

1. We have gone through the contents of advertisement and related documents for this Tender and 

fulfil all the eligibility criteria as per Tender Document and understood the Terms & 

Conditions of Contract, relevant formats and Evaluation criteria mentioned in the Part-I 

Technical bid. 

2. All relevant documents are enclosed with our Bid. 

3. The  details  and  contents  of  our  Bids are  authenticated  and  based  on  actual  work carried 

out by our agency, as per record. 

4. We have understood that in case it is found that our agency is not fulfilling any of the laid  

down  criteria,  or  relevant  details/supporting  documents  are  not  found  to  be enclosed, we 

will not be given any opportunity for any clarifications and our BIDS will be evaluated based 

on the available documents. 

5. We also confirm that the offer now submitted is totally in agreement with the Terms & 

Conditions of Contract read in conjunction with the documents, terms & conditions issued for 

this particular tender. 

6. We hereby declare that we are not black listed by any government department / agencies. 

 

7. We hereby declare that our firm is not under any liquidation, court receivership or similar 

proceedings. 

 

8.   We hereby declare that, in the last three years, we have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a 

judicial pronouncement or arbitration award against the Applicant, nor have been expelled 

from any project or contract nor have had any contract terminated for breach. 

 

9. I have gone through Terms and conditions which will be followed during execution. 

10. I do hereby undertake that our firm shall abide by the Integrity Pact.  

Signature of Authorized Signatory. 

Name: …………………………… Dated: ……………………. 

Designation: …………………………… 

[Please Affix Rubber Stamp] 
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TENTATIVE SKETCH INDICATING PLAN  OF THE PROPOSED SHED BUILDING  AT FCIPT

CAMPUS

All Dimension are in mm
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 SECTION 1-1

Height to be considered for statutory clearance and maintenance

for EOT Crane to be considered by Designer.

TENTATIVE SKETCH INDICATING SECTION 1-1 OF THE PROPOSED SHED BUILDING  AT

FCIPT CAMPUS

Brick Masonary Wall

upto 3000 mm Height

GI/ Galvalume corrugated color profile sheets

 above Brick masonary

All Dimension are in mm

Clear Height 8000mm under crane hook.

Top of Ridge.

Plinth Level
Road Level

Wled Mesh for height upto 1500 mm.



SECTION 2-2

TENTATIVE SKETCH INDICATING  SECTION 2-2 OF THE

PROPOSED SHED BUILDING  AT FCIPT CAMPUS

Road Level

10T EOT CRANE

Weld mesh for upto 1500 mm height

on the entire length of longer wall of

Plasma Pyrolysis shed area.

GI/ Galvalume corrugated color profile sheets

C R and

P S Room

Brick masonary Wall

 upto 3m height

GI/ Galvalume corrugated color profile sheets

All Dimension are in mm

Plinth Level

Weld mesh for upto 1500 mm height

on the entire length of longer wall of

Plasma Pyrolysis shed area.



Isometric view of complete System 

( Primary Chamber - 2.5 m x 2.5 m area  10 ton/m2 )

Flooring requirements:

1. For primary chamber  :10 tonn/sqmtr. (2.5 m x 2.5 m area)

2. For secondary chamber   :3 tonn/sqmtr.

3. For gas cleaning system  :3 tonn/sqmtr.



Isometric View of Primary chamber 

with Support structure
Isometric View of Primary chamber 

Base area 2.5 m X 2.5 mtr.

Weight - 32 Tonn


